



Siliguri Jalpaiguri Development Authority

An autonomous body under Department of UDMA

An IS/ISO 9001:2008 Certified Organisation

Himanchal Vihar, Near – Passport Seva Laghu Kendra, Matigara-734010

Phone: Siliguri – 0353- 2515647 Jalpaiguri – 03561-230874 E-mail: sjdawb@gmail.com

Memo No. 374/W/Engg/29/22 /SJDA

Date: 14.9.2026

Acceptance cum Work Order

To:

RABI BANIK

Bihar More

Bagdogra Pin-

734014

Phone no.-9475756980

E-mail ID - devilerstud21@gmail.com

Sub : Construction of Road and both Side Drain at Durga Nagar, Ward No.40 under SMC, Siliguri, Dist-Jalpaiguri.

Tender No. : 127/ENGG/2023-24 OF SJDA (4th Call)

Tender ID :2026_SJDA_1021587_1

Ref: Estimated Amount-Rs.1,33,76,381.00 Accepted Rate - At-Par Tendered amount- Rs. 1,33,76,381.00

Dear Sir,

Your offered rate in the bid after opening Tender, for the above noted work @ **At-Par** on the specified priced Schedule for the work amounting to **Rs.1,33,76,381.00 (One Crore Thirty Three Lakh Seventy Six Thousand Three Hundred and Eighty One Rupees)** only has been accepted by the undersigned for and on behalf of Siliguri Jalpaiguri Development Authority as approved by UD & MA Dept. Gov. of WB subject to the condition that there will be no provision for Arbitration, Price amendment, Escalation, Mobilization advance and Secured advance as per conditions of the e-NIT.

You are now requested to purchase **2 (Two)** sets of Agreement complete along with all other relevant papers etc. which will be available from the Accounts Section of SJDA on payment of **Rs.5000.00 (Rupees Five Thousand)** only each by paying in the form of Demand Draft/ Pay order/Challan (to be deposited in Punjab national bank of India) in favour of CHIEF EXECUTIVE OFFICER , SJDA and submit the same along with hard copy of the EMD within **7(seven) working days** from the date of issuance of this letter, failing which your tender is liable to be terminated and further necessary action against you may be taken as per the clauses of the Tender Notice without further reference.

You are requested to contact with the concerned Assistant Engineer to receive necessary instruction in connection with the above-mentioned work and start the work at the earliest. The time allowed for carrying out the work is **180 (One Hundred and Eighty) days** which will be reckoned right from the 10th day of issuance of the LOA cum work order (If date of W.O is D, Date of commencement will be from D +9 days).

You are requested to confirm the exercise of your part in relation with the Formal Agreement as indicated above in writing and submit work programme in the form of Bar Chart for completion of the work within the completion period, on or before D+9 days and make necessary arrangement for deployment of Men and Machineries as per conditions of the contract.



Siliguri Jalpaiguri Development Authority

An autonomous body under Department of UDMA

An IS/ISO 9001:2008 Certified Organisation

Himanchal Vihar, Near – Passport Seva Laghu Kendra, Matigara-734010

Phone: Siliguri – 0353- 2515647 Jalpaiguri – 03561-230874 E-mail: sjdawb@gmail.com

The stipulation is hereby made that the work should be restricted to Tendered Amount. No excess work or Supplementary work will be allowed without any prior approval.

You are also requested to note that this Acceptance cum Work Order is being issued subject to the condition that you are to produce necessary Labour License after obtaining the same from the appropriate authority under Contract Labour (Regulation & Abolition) Act, 1970.

Thanking You.

Yours faithfully,

Chief Executive Officer

Siliguri Jalpaiguri Development Authority

374/i(a) / 11/Engg/29/22

Memo _____/SJDA

Date: 14.9.2026

1. The Addl. Chief Engineer, SJDA, for information.
2. The Assistant Executive Officer, SJDA, for information.
3. The Finance Officer, SJDA, for information.
4. Sri Prakash Lama, Executive Engineer, SJDA Requested to verify the submitted Work programme In the form of Bar Chart.
5. Sri B. De, Assistant Engineer, SJDA Requested to verify the confirmation letter of the Agency in relation with Formal Agreement.
6. Sri B. C. Raha, Sub-Assistant Engineer, SJDA, Requested to preserve the Work Programme and Confirmation letter.
7. Sri Manoj Roy, UDA, Engg. Section, SJDA, Requested to ensure uploading & e-Mailing of Acceptance cum Work Order. Preparation of Formal papers so that Agency can purchase it from Accounts Section. Confirm delivery of Formal Agreement in time to the Agency.
8. Formal agreement no. NIT-127/Engg/2023-24 of SJDA (4th call) (2Copies).
9. Office Copy.

Chief Executive Officer

Siliguri Jalpaiguri Development Authority