



## Siliguri Jalpaiguri Development Authority

A Statutory Authority Under Department of UDMA

An IS/ISO 9001:2008 Certified Organisation

Tenzing Norgey Road, Pradhan Nagar, Siliguri-734003

Phone: Siliguri – 0353-2512922/2515647 Jalpaiguri – 03561-230874 E-mail: sjdawb@gmail.com

Memo No: 617/IV/ENGG/50/22 /SJDA

Date: 23.11.22

### Acceptance cum Work Order

To: **J. M. Construction**  
Pradhan Nagar, Siliguri  
Pin-734003  
Phone no. – 79087-71302  
E-mail ID- jayantamajumder321@gmail.com

Sub : Emergency Repairing at different Stretches of Road from IOCL underpass to Eastern By Pass, Siliguri

Tender No. : 045 / ENGG / 2022 – 23 OF SJDA

Tender ID : 2022 SJDA 404039 1

Ref: Estimated Amount- Rs. 14,64,492.00, Accepted Rate- 9.999% Bellow, Tendered amount- Rs. 13,18,057.00

Dear Sir(s),

Your offered rate in the bid after opening Tender, for the above noted work @ **9.999% (Nine point Nine Nine Nine Percent) LESS** than the specified priced Schedule for the work amounting to **Rs. 13,18,057.00 (Thirteen Lakh Eighteen Thousand and Fifty Seven Rupees)** only has been accepted by the undersigned for and on behalf of Siliguri Jalpaiguri Development Authority subject to the condition that there will be no provision for Arbitration, Price amendment, Escalation, Mobilization advance and Secured advance as per conditions of the NIT.

You are now requested to purchase **3 (three)** copies of Agreement complete along with all other relevant papers etc. which will be available from the Accounts Section of SJDA on payment of **Rs. 200.00 (Rupees Two Hundred)** only each by paying in the form of Demand Draft/ Pay order/Challan (to be deposited in Punjab national bank of India) in favour of CHIEF EXECUTIVE OFFICER, SJDA and submit the same along with hard copy of the EMD and the documents as uploaded online in hard copies duly self attested within **7(seven) working days** from the date of issuance of this letter, failing which your tender is liable to be terminated and further necessary action against you may be taken as per the clauses of the Tender Notice without further reference.

You are requested to contact with the concerned Assistant Engineer of the Sub-Division to receive necessary instruction in connection with the above mentioned work and start the work at the earliest. The time allowed for carrying out the work is **90 (Nine Zero) days** and date of commencement will be reckoned on and from **05-12-2022**.

You are requested to confirm the exercise on your part in relation with the Formal Agreement as indicated above in writing and submit work programme in the form of Bar Chart for completion of the work within the completion period, on or before **05-12-2022** and make necessary arrangement for deployment of Men and Machineries as per conditions of the contract.



## Siliguri Jalpaiguri Development Authority

A Statutory Authority Under Department of UDMA

An IS/ISO 9001:2008 Certified Organisation

Tenzing Norgey Road, Pradhan Nagar, Siliguri-734003

Phone: Siliguri – 0353-2512922/2515647 Jalpaiguri – 03561-230874 E-mail: sjdwb@gmail.com

The stipulation is hereby made that the work should be restricted to Tender Amount. No excess work or Supplementary work will be allowed without any prior approval.

You are also requested to note that this Acceptance cum Work Order is being issued subject to the condition that you are to produce necessary Labour License after obtaining the same from the appropriate authority under Contract Labour (Regulation & Abolition) Act, 1970.

Thanking You.

Yours faithfully,

  
Chief Executive Officer,

Siliguri Jalpaiguri Development Authority

Memo No: \_\_\_\_\_/SJDA

Date: \_\_\_\_\_

**Copy to:-**

1. The Additional Chief Engineer, SJDA, Zone-01, for information.
2. The Assistant Executive Officer, SJDA, for information.
3. The Finance Officer, SJDA
4. Sri G. Majumder, Executive Engineer, SJDA.....Requested to verify the submitted Work programme In the form of Bar Chart.
5. Sri B. De, Astd. Engineer, SJDA.....Requested to verify the Work programme & confirmation letter of the Agency in relation with Formal Agreement.
6. Sri M. Sarkar, Sub-Assistant Engineer, SJDA.....Requested to preserve the Work Programme Confirmation letter.
7. Sri Manoj Roy, UDA, Engg. Section/SJDA,.....Requested to ensure uploading & e-Mailing of Acceptance cum Work Order. Preparation of Formal papers so that Agency can purchase it. From Accounts Section. Confirm delivery of Formal Agreement in time to the Agency.
8. Formal agreement no. NIT-045/Engg/2021-22, of SJDA, (3 Copies).
9. Office Copy.

  
Chief Executive Officer,

Siliguri Jalpaiguri Development Authority