

## Siliguri Jalpaiguri Development Authority

A Statutory Authority Under Department of UDMA An IS/ISO 9001:2008 Certified Organisation

Tenzing Norgey Road, Pradhan Nagar, Siliguri-734003 Phone: Siliguri – 0353-2512922/2515647 Jalpaiguri – 03561-230874 E-mail: sjdawb@gmail.com

## Acceptance cum Work Order

Date: 10. 4.23

To:

**MULTIFIX** 

Assam More, Mohit Nagar District- Jalpaiguri, Pin-735102 Phone no. - 7001839800

E-mail ID- kaushikbhattacharya30@gmail.com

Sub

: Repairing and Re-construction of Drain S/F Ghogomali Main Road to Ghogomali Girls School Gate at

Ward No.37 (SMC)

Tender No.

: 099/ENGG/2022-23 OF SJDA

Tender ID: 2023\_SJDA\_490644\_1

Ref: Estimated Amount- Rs.4,94,565.00 Accepted Rate-16.500% Below,

Tendered amount- Rs.4,12,961.00

Dear Sir(s),

Your offered rate in the bid after opening Tender, for the above noted work @16.500% (Sixteen Point Five Zero Zero Percent) LESS than the specified priced Schedule for the work amounting to Rs. 4,12,961.00(Four Lakh Twelve Thousand Nine Hundred and Sixty One Rupees) only has been accepted by the undersigned for and on behalf of Siliguri Jalpaiguri Development Authority subject to the condition that there will be no provision for Arbitration, Price amendment. Escalation, Mobilization advance and Secured advance as per conditions of the NIT.

You are now requested to purchase 2 (Two) copies of Agreement complete along with all other relevant papers etc. which will be available from the Accounts Section of SJDA on payment of Rs. 200.00 (Rupees Two Hundred) only each by paying in the form of Demand Draft/ Pay order/Challan (to be deposited in Punjab national bank of India) in favour of CHIEF EXECUTIVE OFFICER, SJDA and submit the same along with hard copy of the EMD and the documents as uploaded online in hard copies duly self attested within 7(seven) working days from the date of issuance of this letter, failing which your tender is liable to be terminated and further necessary action against you may be taken as per the clauses of the Tender Notice without further reference.

You are requested to contact with the concerned Assistant Engineer of the Sub-Division to receive necessary instruction in connection with the above mentioned work and start the work at the earliest. The time allowed for carrying out the work is 30 (Three Zero) days and date of commencement will be reckoned on and from 18-04-2023.

You are requested to confirm the exercise on your part in relation with the Formal Agreement as indicated above in writing and submit work programme in the form of Bar Chart for completion of the work within the completion period, on or before 18-04-2023 and make necessary arrangement for deployment of Men and Machineries as per conditions of the contract.



## Siliguri Jalpaiguri Development Authority

A Statutory Authority Under Department of UDMA An IS/ISO 9001:2008 Certified Organisation

Tenzing Norgey Road, Pradhan Nagar, Siliguri-734003 Phone: Siliguri - 0353-2512922/2515647 Jalpaiguri - 03561-230874 E-mail: sjdawb@gmail.com

The stipulation is hereby made that the work should be restricted to Tender Amount. No excess work or Supplementary work will be allowed without any prior approval.

You are also requested to note that this Acceptance cum Work Order is being issued subject to the condition that you are to produce necessary Labour License after obtaining the same from the appropriate authority under Contract Labour (Regulation & Abolition) Act, 1970.

Thanking You.

Yours faithfully,

**Chief Executive Officer** Siliguri Jalpaiguri Development Authority

Date: 10 4.2 3

## Copy to:-

- 1. The Chairperson, Work Committee/SJDA
- 2. The Assistant Executive Officer, SJDA, for information
- 3. The Finance Officer, SJDA
- The Executive Engineer, Division-I, SJDA......Requested to verify the submitted Work programme
  - In the form of Bar Chart. Sri C. Sarkar, Asst. Engineer SJDA.......Requested to verify the Work programme &
- confirmation letter of the Agency in relation with Formal Agreement.
- Concerned, Sub-Assistant Engineer, SJDA,......Requested to preserve the Work Programme
- Confirmation letter.
- Sri Manoj Roy, UDA, Engg. Section /SJDA,......Requested to ensure uploading & e-Mailing of Acceptance cum Work Order. Preparation of Formal

papers so that Agency can purchase it. From Accounts Section. Confirm delivery of Formal Agreement in time to the Agency.

- Formal agreement no. NIT-099/Engg/2022-23 of SJDA (2 Copies).
- 9. Office Copy.

**Chief Executive Officer** 

Siliguri Jalpaiguri Development Authority