



Siliguri Jalpaiguri Development Authority

A Statutory Authority Under Department of UDMA

An IS/ISO 9001:2008 Certified Organisation

Himanchal Vihar, Near Passport Seva Laghu Kendra, Matigara-734010

Phone: Siliguri – 0353-2512922/2515647 Jalpaiguri – 03561-230874 E-mail: sjdawb@gmail.com

Memo No. 393/iv/v/ Engg/ 57/26/SJDA

Date : 23.9.2026

(QSF: ENGG 03 / 01)

e-NIT No. 049 /Engg/2026-27 of SJDA

The Chief Executive Officer, Siliguri Jalpaiguri Development Authority (SJDA) invites e-Tender in two bid system on percentage rate from reliable resourceful, bonafide and experienced firms / companies / individual contractors who have executed similar nature works in any Government / Semi Government / Govt. Undertakings / Autonomous / Statutory bodies / Local bodies constituted under the Central / State Statute, qualifying the stipulated requirements as per details mentioned for the under mentioned work(s): -


Sl. No	Particulars of the e-NIT	
1.	Name of the work : Construction of Temporary Platform for Chat Puja Festival (Year 2026) with Changing Room, Urinal, Pond Side Cleaning, Removal of Rabish and Spreading of Bleaching Powder at East Side and West Side of Rajbari Dighi Jalpaiguri	
2.	Estimated amount put to tender	Rs. 5,65,293.00
3.	Earnest money	Rs. 11,306.00
4.	Price of Technical & Financial Bid Documents and other Annexure <i>Applicable to the successful bidder i.e L1 bidder during formal agreement after issuance of Letter of Acceptance cum Work Order. Tender cost is not required during participation of the NIT.</i> <i>(Ref : 199- CRC/2M-10/ 2012, Dated 21/12/2012 of P.W.D., Govt. of WB)</i>	Rs. 1000.00 (Per set)
5.	Period of Completion	7 Days
6.	Defect Liability Period <i>(as per notification no. 5784-PW/ L&A/2M-175/2017, Dt. 12/09/2017)</i>	N/A
7.	Tender Documents download Start Date and Time. (online)	23.09.2026 from 16:00 Hour onwards.
8.	Bid Proposal Submission Start Date and Time, Technical (Part-I) and Financial (Part-II) (online)	23.09.2026 from 16:00 Hour onwards.
9.	Closing Date and Time of Bid submission, Technical (Part-I) and Financial (Part-II) (online).	01.10.2026 Upto 16.:00 Hour
10.	Location, Date and Time of opening of Technical Proposals (Part-I) (online).	05.10.2026 at 11:00 AM at SJDA Office, Himanchal Vihar, near Passport Seva Kendra, Matigara-734 010
11.	Date of uploading list for Technically Qualified Bidder (Online)	To be intimated later through online
12.	Time and Date of opening of Financial bid (Part-II)	To be intimated later through online

In the event of any of the above-mentioned dates being declared as a holiday, the bid(s) shall be opened on the next working day at the appointed time.

e-Tender No. 049/ Engg /2026 – 2027 of SJDA

Siliguri Jalpaiguri Development Authority (SJDA)
e-mail Id. SJDAtenders@gmail.com

- C. 56.1.2. Applying water and maintain soil in a visible damp or crusted condition for temporary stabilization.
- C. 56.1.3. Applying water prior to leveling or any other earth moving activity to keep the soil moist throughout the process.
- C. 56.1.4. Limiting vehicle speeds to 15 mph on the work site.
- C. 56.1.5. Cleaning wheels and undercarriage of haul trucks prior to leaving construction site.
- C. 56.1.6. Applying and maintaining dust suppressant on haul routes.
- C. 56.1.7. Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by water and maintain a dust palliative to all outer surface of the stockpiles.
- C. 56.1.8. Stabilizing surface soils where loaders, support equipment and vehicles should operate by using water and maintain surface soils in stabilized condition where loaders, support equipment and vehicles will operate.
- C. 56.1.9. Stabilizing adjacent disturbed soils following paving activities with immediate landscaping activity or installation of vegetative or rock cover.
- C. 56.1.10. Maintaining dust control during working hours and clean track at the end of the work shift / day.
- C. 56.1.11. Stabilizing sloping surfaces using soil binders until vegetation or ground cover can effectively stabilize the slope.
- C. 56.1.12. Disposal of debris in consultation with the local authorities following proper environmental management practice.
- C. 56.1.13. During construction work, including cutting of marbles, ambient noise level should not exceed more than 65 dB(A).
- C. 56.2. Preventive measures to be taken:**
 - C. 56.2.1. Disposal of debris indiscriminately.
 - C. 56.2.2. Allowing the vehicles to run at high speed within the work site.
 - C. 56.2.3. Cutting materials without proper dust control / noise control facility.
 - C. 56.2.4. Keeping materials without effective cover.
 - C. 56.2.5. Allowing access to the work area except workers to limit soil disturbance. Access may be prevented by fencing, ditches, vegetation, berms or other suitable barrier.
 - C. 56.2.6. Leaving the soil, sand and cement stack uncovered.
 - C. 56.2.7. Keeping materials or debris on the roads or pavements.
 - C. 56.2.8. Burning of old tyres in hot mix plant as a fuel during construction and repairing of the roads for melting Coal tar. Regular report regarding compliance of the directions i.e. preventive measures to be taken and practices to be discarded need to be furnished to Engineer in Charge as per frequency to be decided by Engineer in Charge.


Chief Executive Officer
Siliguri Jalpaiguri Development Authority

Memo No: 393/117/iv/v/ Engg/57/26/SJDA


Dated: _____

Copy with request to display in their Notice Board :

1. The Addl. Secretary, U.D. & M.A. with a kind request to publish the matter attached herewith in official website of the Department.
2. The District Magistrate, Darjeeling.
3. The District Magistrate, Jalpaiguri.
4. The Chairman, Jalpaiguri Municipality, Jalpaiguri.
5. The Addl. Executive Officer, Siliguri Mahakuma Parishad.
6. The Commissioner, Siliguri Municipal Corporation.

7. The Secretary, Jalpaiguri Jilla Parishad, Jalpaiguri.
8. The AEO, Siliguri Jalpaiguri Development Authority, Siliguri for uploading in SJDA website.
9. The Addl. Chief Engineer, Siliguri Jalpaiguri Development Authority
10. The Addl. Chief Engineer, Municipal Engineering Directorate, Siliguri.
11. The Superintending Engineer, PW (Roads), SHC-IV, Shaktigarh, Siliguri.
12. The Executive Engineer, Northern Circle, PWD, Jalpaiguri.
13. The Executive Engineer, North Bengal Development Department, H. C. Road, Siliguri.
14. The Executive Engineer, North Bengal Construction Division, PWD, Siliguri.
15. The Executive Engineer, Siliguri Jalpaiguri Development Authority
16. Notice Board, Siliguri Jalpaiguri Development Authority, Siliguri.
17. Notice Board, Siliguri Jalpaiguri Development Authority, DCRPD Building, Near Sadar Hospital, Jalpaiguri.

Dhiren
As. upload.
Dr.


Chief Executive Officer
Siliguri Jalpaiguri Development Authority