OFFICE OF THE CHIEF EXECUTIVE OFFICER
Siliguri Jalpaiguri Development Authority (SIDA)
Tenzing Morgey Road, Pradhan Nagar, Siliguri, Dist: Darjeeling, Pin — 734 003

Phone: (11333) 2512922, 2515647, Fax; (0353) 2510056, e-mail: gidowhimpmail com Web: www.sido org
Memo No.: 651/ ENGG /2014 = 15 of S.IDA Dated: 24.09.2014
NOTICE INVITIN ENDER (e - TENDER) NO. 01 GG /2014 - 2015 OF

(RE - TENDER)

Chiel Executive Officer, Siliguri Jalpaiguri Development Authority (SJDA), Siliguri invites ONLINE
TENDER (e - Tender) from reliable resourceful bonafide and experienced firms / companies / individual contractors,
who have successfully completed the similar nature of works of value not less than 30% of the value of amount put to
tender in a single contract within last 5 (Five) years from the date of NIT in any Government / Semi Government /
Undertakings / Autonomous / Statutory bodies and Local bodies.

e - Tender details:

Sl Estimated Amount Put to | Earnest Money @ 2.00 %
No. Name of the Work ' Tender (Rs.) (Rs)
20, 22, 419,00 40, 449,00
i Construction of Road from lrrigation Bundh to Railway
Level Crossing at Porajhar, Siliguri. Cost of Tender
Documents (Rs.) 1,000.00
b | Time of completion . 60 (Six zero) Days
¢ | Date & Time of Publishing NIT & Tender Documenis 29092014 at 10,00 AM. *
d | Tender Documents Sale /f Download Start Date & Time 29.09.2014 from 4.00 P.M,
¢ | Bid Submission / Upload Start Date & Time 29.09.2014 from 4.00 P.M.
f | Tender Documents Sale / Download End Date & Time 15.10.2014 up to 6.00 P.M.
g | Bid Submission End Date & Time 15.10.2014 up to 6.00 P,M.
Earnest Money and Cost of Tender Documents deposited in 3
the form of TGS from any CES enabled Bank
and acknowledgement should also be uploaded online
[Account Details: i) Account Name —|
SILIGLIRI - JALPAIGURI DEVELOPMENT
" | AUTHORITY, ii) Account No, — 912010035059401, iif) | 15-10-2014 up to 6.00 P.M.
Bank Name — AXIS BANK LTD., iv) Branch Name - Hill
Cart Road, v) IFSC = UTIB0O001403 & vi) Bank Address — !
32, Pradhan Magar, Mear Ramakrishna Vedaniz Ashram,
Hill Cart Road, Siliguri — 734 003]
Photo copies of the acknowledgement for the payment of
Earmest Money Deposit and Cost of Tender Documents
, - | must be submitted along with the eriginal copy affidavit in :
' prescribed proforma (As Section - B) in the Engineering On or before 16.10.2014 at 3.00-P.M.
Section of the office of Chief Executive Officer, Siliguri
Jalpaiguri Development Authority (SJDA), Siliguri,
Relevant documents (as uploaded onling) in hard copy in a
sealed cover may be submitted (at the option of bidder)
" through tender box kepl in the office of Chief Execulive ’
4| ofmeer, Siliguri Jalpaiguri Development Authority, S:Iugurl On or before 16.10.2014 at 3.00 P.M.
Manda nis (a5 men :
i
k | Date of opening :-I" Technical Proposals 17.10.2004 at 11.00 AM.
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I_| Date of opening of Financial Proposals Will be declared after technical evaluation. I

Cement: Rs, 7, 050,00 / MT

Departmental Materials:
m = The recovery rates for | o 1 Re. §7.267.00/ MT

departmental materials: Bitumen: Rs. 48, 103.37 / MT

The bidder shall be required to properly maintain the work Including all its components for a period of 3 (Three)
years from the date of completion and handing over to SJIDA in proper format, a Security Deposit of 10% shall be
deducted from each RA bill (up to 10% in wotal). 2% EMD is to be adjusted with the Security Deposit. The release of
5.0, would be subject to quality and proper maintenance of the work and its components satisfactory for the entire
n | period of 3 (Three) years.

I,  Completion of 1 year from the dete of completion — 30 % of SD

2. Completion of 2* year from the date of completion — 30 % of SD

3. Completion of 3" year from the date of completion — 40 % of SD
Failure to execute proper maintenance of the work for three vears will lead to forfeiture of the security deposit,

- In the event of e-Filing intending bidder may download the tender documents from the website

https:/etender.wh.nic.in directly by the help of his Digital Signature Certificate (DSC),

. In case of online submission, Technical Bid and Financial Bid both will be submitted concurrently duly digitally

signed in the Website hitps:/fetender,wb.nic.in Tendér documents may be downloaded from. website &
submission of Technical Bid / Financial Bid ss per the Date / Time Schedule stated in above table of this NIT.

The documents submitted by the bidders should be properly indexed & attested with seal,

t) The prospective bidders shall have satisfactorily completed AS A PRIME AGENCY during the last 5 (Five)
years prior to the date of issue of this NIT at least one similar nature of work having value of Rs, 6, 06, 726/

under the authority of State / Central Gowt., State / Central Govt. undertaking / Statutory Bodies constituted under
the statute of the Central / State Government. [Non Statutory Documents)
MN.B.: Work Order, Completion Certificate & Payment Certificate for successful completed work shall have 1o be

submirted

i} The prospective bidders shall have in their full time engagement experienced technical personnel, the minimum
being one Civil Engineering Diploma Holder (Authenticated documents in respect of qualification and
engagement shall be furnished for Technical-Evaluation), [Non Statutory Documents)

iii) Trade License, PAN Card, Professional Tax deposit Receipt updated Challan, VAT Registration
Certificate (If registered) with updated challan (Not more than two years old) 1o be accompanied with the
Technical Bid documents. Any one of the Income Tax (SARAL) Acknowledgement Receipt of the last three
assessment years to be submitted. [Non Statutory Documents]

iv) Payment Certificates within the last 5 (Five) financial years in support of tumover to-be submitied for the
value of Rs. 20, 22, 419.00. [Non Statutory Documents]

v) A declaration (Affidavit) in this respect has to be fumnished by the prospective bidders as per prescribed format
vide Section — B/ Affidavit and Form - | as per prescribed format vide Section - B / Form - 1 without which the
Technical Bid shall be treated non-responsive. [Non Statutory Documents)

vi) In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be
furnished along with balance sheet and profit and loss account and all schedules forming the part of Balance Sheet
and Profit & Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including all schedules
forming the part of Balance Sheet and Profit & Loss Account should be in the favour of applicant. No other name
along with applicant name, in such enclose will be entertained. [Mon Statutory Documents]

vii} The prospective bidders should have own / arrange the required Plant and Machineries (as Mobile Hot Mix
plant, Tar Boiler, Road Roller, Hopper type Mixture Machine, Vibrator etc.). Conclusive proof of ownership
(Tax Invoice, Way Bill, Delivery Challan, incorporation in the Balance Sheet as fixed asset) for each plant and
machineries in working condition shall have to be submitted, If the same is already engaged in the other works,
then name of client along with his contact number should be furnished in the declaration by the intended bidder
countersigned by the client with tentative date of release of such Plant and Machineries where the same are
presently engaged. In case of Lease of Machineries, original document of ownership from whom the lease is taken
and authentic document in support of lease is to be submitted. If necessary, suthority may inspect Plant and
Machineries physically or call for the original documents as proof of Ownership of the same. [Non Statutory

Documents)
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viii) Registered Unemployed Engineers’ Co-operative Societies / Unemploved Labour Co-operative Societies are
required to furnish valid Bye Law, Current Audit Report, Valid Clearance Certificate from A.R.C.S. for the year
2012 along with other relevant supporting papers. [Non Statutory Documenis]

ix) Joint Ventures will not be allowed.

x) A prospective bidder shall be allowed 1o participate in the particular Job either in the capacity of individual or

as a pariner of a firm. ff found to have applied severally in g single job, all of his / their bids will considered as
nau-respansive for that job , without assigning any reason thereof.

xi) The partnership firm shall furnish the registered parinership deed and the company shall furnish the Article of
Association and Memorandum. [Non Statutory Documents]

4. The prospective bidder, if awarded, shall engage technical staff according to the requirements of works to be
executed.

5. The running payment of proposed executed work may be made to the executing agency as per availability of fund
and no claim whatsoever in this regard will be entertained. Provisions in Clause (s) 7, 8, & 9 mitamed in so far as

they relate to quanium and frequencies of payment are to be treated as superseded.

6. The contractor shall do photography / video photography of the site firstly before the start of the work, secondly
mid-way in the execution of different stages of work and lastly after the completion of the work. No separaie
payment will be made to the contractor for this including reinforcement work with an identification mark..

7. The Tenderer, whose tender is accepted and after issuing Work Order, should purchase additional three copies of
tender documents including relevant papers efc. at the rate of Rs. 200,00 (Two hundred) each (May be paid in the
form of Demand Draft / Pay Order or Challan to be deposited in United Bank of Indin in favour of Chief
Executive Officer, Siliguri Jalpaiguri Development Authority) from the Accounts Sec. of this office and formalize
the contract within 15 (Fifteen) Days from the date of issue of the Work Order, failing which action will be taken
and the order will be treated as cancelled.

8. Relevant documents (as uploaded online) in hard copy (self attested) mugt be submitted in the Engineering
Section before formalize the contract. I

9. If the lowest rate comes to below 10 % of the estimated value then performance security (@ 2.5% of the contract
value should be paid in the form of Demand Draft in favour of CHIEF EXECUTIVE OFFICER, SJDA before
the process of Formal Tender, failing which action will be taken and the order will be treated as cancelled. The
same may be released after completion of the work with value of al least 80%.

10. The intending tenders may be noted that an amount equal to 1% of the contract amount will be deducted from the
RA bill / final bill on account of “the building and other construction work (regulation of employment and
condition of service) Act, 1996" and “The building and other construction work welfare Cess Act, 1996" apart
from other statutory deductions from bills / payment due. Vat, Royalty & all other statutory levy / CESS will
have to be borne by the contractor & the rutes in the schedule of rates are inclusive of all the taxes & CESS stated
above.

11. No Adjustment of Price or Price Escalation of any kind will be allowed.
12. No Mobilisation Advance and Secured Advance will be allowed, :

13. Agencies shall have to arrange required land for installation of Plant & Machineries, (specified for each awarded
work), storing of materials, labour shed, laboratory ete. at their own cost and responsibility nearest to the work

site.

14. Bids shall remain valid for a period not less than 120 days (One Twenty Days) from the last date of submission of
Financial Bid / Sealed Bid. If the Bidder withdraws the Bid during the period of Bid validity his Earmest Money
Deposit may be forfeited.

15, Materials like Cement, Steel & Bitumen will be supplied by the Authority.

|6. Earmest Money: The amount of Earmest Money is 2% (Two percent) of the estimated amount put to tender should
be deposited through NEFT / RTGS in any CBS enabled Bank drawn in favour of the CHIEF EXECUTIVE

OFFICER (CEQ), SJDA against each of the work.
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The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine the site of works and jts
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract
for the work as mentioned in the Notice Inviting Tender, the cost of visiting the site shall be at the Bidder's own
expense,

The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of Bids,
no cost of Bidding shall be reimbursable by the Authority. The CHIEF EXECUTIVE OFFICER, SJDA

reserves the right to accept or reject any offer without assigning any reason whatsoever and is not liahle for any
cost that might have incurred by any Bidder at that stage of Bidding,

Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned against
SI.No.3 and Section-A, i.e., *Instructions to Bidders' before bidding,

In case of Ascertaining Authority at any stage of tender process or execution of work necessary registered
irrevocable power of attorney is to be produced,

i ditional / Incomplete Bid / Tender will e aceepted under any circumstances,

. IF more than one bidder quoted same rate which are found lowest at the time of opening, such similar multiple

rates will not be entertained / accepted by the Authority.

The CHIEF EXECUTIVE OFFICER, SJDA reserves the right to cancel the N.IT. due to unavoidable
circumstances and no claim in this respect will be entertained,

During scrutiny, if it is come 1o the notice to tender inviting authority that the credential or any other papers found
incarrect / manufactured / fabricated, that bid will be considered as non-responsive and out rightly rejected with
forfeiture of Earnest Money and action will be taken as per IT Rule in foree,

In case if there be any objection regarding prequalification / list of "Technically Qualified Bidders", that objection
should be lodged to the CHIEF EXECUTIVE OFFICER, SJDA within 2 days from the date of initial
publication of list of Technically Qualified Bidders and beyond that time schedule no objection will be entertained

by the Authority.,

Before issuance of the work order, the tender accepting authority may verify the credential & other documents of
the lowest bidder if found necessary, After verification, if it is found that such documents submitted by the lowest
bidder is either manufacture or false in that case, wark order will not be issued in favour of the bidder under any

circumstances, =

If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later
notification will supersede former one in following sequence:- :

{a) Notice Inviting Tender.

(b} Tender Clauses.

(c) Special terms and conditions.

(d) Techniecal bid..

(¢} Financial bid.

All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate item or
items of works appearing in the work schedule whether specifically mentioned in any clause or not and the rates
quoted shall include all such works unless it is otherwise mentionad that extra payment will be made for particular

works %

The Earnest Money may be forfeited -
id validity,

a)  If the Bidder withdraws the Bid during the pericd of B

B} In case of a successful Bidder, if the Bidder fails within the specified time limit to Sign the agrezment.

¢) During scrutiny, if it comes to notice to the tender inviting authority that the credential or any other papers
found incorrect / manufactured / fabricated.

alification Criteria:
The Tender Inviting & Accepting Authority will determine the eligibility of each bidder, the bidders shall have to

meet all the minimum criteria regarding:-

a, Experience.
b. Technical Capability comprising of personnel & equipment capability.
c. Financial Capacity.

Fender No. 415/ Engg 2004 - 15 (e Fender) Sillguri Jnlpaigur: I velopinent Authority (SJDAY
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i 31 The eligibility of a bidder will be ascertained on the busis af the aftested documents digitally .ﬂg,g' ed i support

of the minimum criteria as mentioned in 27 (a), (B), (c) above and the declaration execited through preseribed

affidavit in non-fudicial stamp paper of appropriate value duly netarized. If any document Submitted by a
bidder is either manufactured or false, in such cases the eligibility of the bidder will be ot rightly rejected ar

any stage without any prejudice and action will be taken as per stipulations of IT Rule in force.
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SECTION-A ;
Submissi ders
A.l. General Guidance for ﬁ-TﬂlldEr_I ng
Instructions / Guidelines for tenders for electronic submission of the tenders have been annexed for assisting the
contractors to participate in e-Tendering.

2. Registration of Contractor

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with the

Government e-Procurement system; through logging on to https:/fetender.wh.nic.in (the web portal of Siliguri
Jalpaiguri Development Authority) the contractor is to click on the link for e-Tendering site as given on the web

portal.

A.3. Registration of Contractor

Each contractor is required to obtain a Class-II or Class-111 Digital Signature Certificate (D3C) for submission of
tenders, from the approved service provider of the National Informatics Centre (NIC) on payment of requisite
amount details are available at the Web Site stated in Clause 2 of Guideline to bidder DSC is given as a USB e-

Token.

A, Mode of | [i]

The contractor can search & download NIT & Tender Documents electronically from computer once he logs on
1o the website mentioned in Clause 2 using the Digital Signature Centificate (DSC). This is the only mode of

collection of Tender Documents.

A5, Participation in more than one work

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a partner
of a firm. If found 1o have applied severally in a single job-all his applications will be rejected for that job.

A.6. Submission of Tenders

General process of submission, Tenders are to be submitted through online to the website stated in SI. 2 of NIT
in two folders at a time for each work, one in Technical Proposal & the other in Financial Proposal before the
prescribed date & time using the Digital Signature Certificate (DSC) the documents are to be Uploaded virus
scanned copy duly Digitally Signed. The documents will get encrypted (transformed into non readable formats).

A.G.1. Technical proposal

The Technical proposal should contain scanned copies of the following further two covers (folders).

A6, 1.1, Statutory Cover Containin
1. Acknowledgement of NEFT / RTGS from any CBS enabled Bank for Eamest Money and Cost of Tender
Documents deposited.
i, NIT, Special Terms & Conditions in NIT, Special Specifications in NIT, if any, with all Corrigendum and
Addendum, if any. (Dewnload & upload the same Digitally Signed),
iii. Tender form i.e. Tender clause (Download & upload the same Digitally Signed except guoting rate, queofing
rate will ondy encrypted in the B.O.Q. under Financial Bid).

A6.1.2. Not statu v ntainin

(a) Affidavit & Form — [ as stated in 5L No. 3(v) of this NIT.

(k) Trade License as stated in SI. No. 3(iii) of this NIT. '

() Professional Tax (PT) Registration Certificate as stated in S1. No. 3(iii) of this NIT.

{d} PAN Card, Income Tax (IT) SARAL as stated in SI. No. 3(iii) of this NIT.

() - VAT Registration Certificate as stated in SI. Mo. 3(iii) of this NIT.

(f) Payment Certificates as stated in S1. No. 3{iv) of this NIT.

(g) Registration Certificate under Company Act (If any).

(h) Registered Deed, Article of Association & Memorandum (For Partnership Firm) (If any).

(i) Power of Attorney (For Partnership Firm / Private Limited Company) (If any).

() Tax Audited Report in 3 CD Form along with Balance Sheet & Profit & Loss Afc (For Proprietorship &
Parinership Firms and Company) (If any). '

(k) Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op(8) (ARCS) bye laws
are 1o be submitted by the Registered Labour Co-Operative(s), Engineers’ Co.-Operative(s).

(I List of machineries along with authenticated documents as stated in S1. No. 3(vii) of this NIT.

(m) Authenticated documents in support of Technical Personnel as stated in SI. No. 3(ii) of this NIT,

Tender Mo, 00157 Engg £ 2004 - 15 (Re - Teader) Siliguri Jolpaiguri Developiment Authority. (SITIA)
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{n) Scanned copy of Original Credential Certificates (Work Order, Completion Certificate & Payment
Certificate) as stated in S1. No. 3(i) of this NIT.

Note: - Failure of submission of any of the above mentioned documents (as stated under A.6.1.1. &
A.6.1.2.) will render the tender liable to summarily rejected for both Statutory & Non Statutory Cover.

A.6.2. Screening Committee & Tender Evolution Committee 3

i) The Superintending Engineer (SE), SJDA; concern Executive Engineer (EE) / concern Assistant Engineer
(AE), SIDA and the Accounts Officer (AO), SJDA under the CHIEF EXECUTIVE OFFICER (CEO), SJDA will
function as Screening Committee for determination technically qualified bidders.

i} Technical propesals will be open by the CHIEF EXECUTIVE OFFICER, SJDA along with his authorized
representative electronically from the website stated in Cl. Mo. 2 in this NIT using their Digital Signature Certificates
(DSC). :
iii) Intending bidders may remain present if they so desire.

iv) Cover (folder) statutory documents (vide Cl. No. A.6.1.1) should be open first & if found in order, cover (folder)
for non statutory documents (vide Cl. Mo, A.6.1.2) will be opened. If there is any deficiency in the statutory
documents the tender will summarily be rejected. ; I

v) Decrypted (transformed in to readable formats) documents of the non statutory cover will be downloaded & handed
over to the Tender Evolution Committee [The Superintending Engineer (SE), SIDA; concern Executive Engineer
(EE) / concern Assistant Engineer (AE), SIDA and the Accounts Officer (AQ), SIDA].

vi) Uploading of summary list of technically qualified bidders will be made.

vii) Pursuant to serutiny & decision of the screening committee the summary list of eligible bidder & the serial
number of work for which their proposal will be considered & will be uploaded in the web portals.

viii) During evaluation the Screening Committee may summon any of the bidders & seek clarification / information or
seek additional documents or original hard copy of any of the documents already submitted & if these are not

produced within the stipulated time frame, their proposals will be liable for rejection,

A.6.3. Financial proposal
i. The financial proposal should contain the following documents in one cover (folder) i.e. Bill of Quantities {BOQ).

The bidder shall quote their rate (percentage Above / Below / At Par) over the total estimated cost of the intended job
online through computer in the space marked for quoting rate in the BO:(Q). "
ii, Only downloaded copies of the above documents are to be uploaded virus Scanned & Digitally~-Signed by the

bidder.

A.7. Penalty for suppression / distortion of facts
Submission of false document by bidder is strictly prohibited & if found bid will be considered as non-
responsive and out rightly rejected with forfeiture of Earnest Money and action may be referred to the

appropriate authority for prosecution as per relevant IT Act,

A8, Rejection of Bid
The tender inviting authority reserves the right to accept or reject any Bid and / or to cancel the Bidding

processes and reject all Bids at any time prior to the award of Contract without thereby incurring any liability to
the affected Bidder / Bidders or any obligation to inform the affected Bidder or Bidders of the ground for such

action from tender inviting authonty.

[

A9, Opening of Financial Bid
A 9.1, Financial proposals will be open by the CHIEF EXECUTIVE OFFICER,, SJDA along with his

authorized representative electronically from the website stated in CL No. 2 in this NIT using their Digital

Signature Certificates (DSC).
A.9.2. After opening of Financial Bid, if situation demands, CHIEF EXECUTIVE OFFICER, 5JDA may call
off-line Open Bid among the Qualified Bidders to lower down the offered rate further,

A.10. Award of Contract !
The Bidder who's Bid has been accepted will be notified by the Tender Inviting & Accepting Authority, The

notification of award will constitute the formation of the Contract

_ Fender B, BES 7 Enge -rEE_JH 15Ky - Tonder) siliguri Jalpaigon Development Authorily (SJIDA)
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SECTION-B

IDAVIT

(To be furnished in Non - Judicial Stamp paper of appropriate value duly notarized)

3 the
under-signed do certify that all the statements made in the attached documents for the work “Construction of Road
from Irrigation Bundh to Railway Level Crossing at Forajhar, Siliguri” of NIT No. 015 / En 2014 — 2015 of
SIDA (Re — Tender) are true and correct, In case of any information submitted proved o be false or concealed, the
application may be rejected and no objection / claim will be rajsed by the under-signed.

2. The under-signed also hereby certifies that neither our firm

nor any of constituent partner had been debarred o
participate in tender by the Siliguri Jalpaiguri Development Authority (SIDA) during the last 5 (five) years prior to the
date of this NIT.

3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent
information as deemed necessary and / or as requested by the Authority 1o verify this statement.

4. The under-signed understands that further qualifying information may be requested and agrees to furnish any such
information at the request of the Authority.

-

3. Certified that | have applied in the tender in the capacity of individual / as a partner of a firm &1 have not applied
severally for the same job,

Signature of the declare ant identified by me

Signature of Advocate

Seal & Signature of Notary

n Tender No, (157 Fage / 2004 - 15 (Re - Tender) Siliguri Jolpaiguri Prevelopment Authority (S1DA)
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1. Name of applicant

2. Oifice Address '
3. Contact No. .
4. Fax Nao.
4, e - mail Address 25
Signature of applicant
Full Name
Date
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ECTION -

Special terms and conditions

C.1. General
Unless otherwise stipulated all the works are to be done as per general conditions and general specifications as

mentioned either in—
(i) ‘Departmental Schedule’, which means the Public Works Department Schedule of Rates in different district of

West Bengal for the working area including up-to-date addenda and corrigenda, if any.
(i) Latest edition of the book published for the specification of various works.

C.2. Co-operation with ot i) am and safety of road u

All works are to be carried out in close co-operation with the Department and other contractor those may be working
in the area of work. The work should also be carried out with due regard to the convenience of the road users and
occupants of the adjacent locality, if any. All arrangements and programme of work must be adjusted accordingly. All
precautions must be taken 10 guard against chances of injury or accidents to workers, road users, occupants of the
adjacent locality ¢te. The contractor must see that all damages to any property which, in the opinion of the Engineer-
in-Charge are due to the negligence of the contractor are promptly rectified by the contractor at his own cost and
expenses and according to the direction and satisfaction of the Engineer-in-Charge.

C.3. Transportation arrangement

The contractor shall arrange for all means of transport including railway wapons required for carriage and supply of
materials and also the materfals required for the construction work. The Department may however, al their own
discretion grant necessary certificates, if required, for booking of railways wagens etc. But, in case of failure of the
department to help the contractor in this respect, the contractor will have arrange at his own initiative so that progress
of work would not hamper and no claim whatever on this ground will be entertained under any circumstances, If
railways facilities are not available, the contractor will have to depend on transport of materials by road as necessary
to complete the work without claiming any extra payment from department in this regard. The contractor must

consider this aspect while quoting rate.

. Contractor's Site
The contractor shall have an office adjacent to the work as may be approved By the Engineer-in-Charge where all
directions and notice of any kind whatsoever, which the Engineer-in-Charge or his representative may desire to give to
the contractor in connection with the contract, may be left or sent by post to such office or delivered to the contractor’s
authorized agent or representative. For such intimation to the coniracior’s site office, it shall be deemed to the
sufficient enough to be served upon the contractor.

C.5. Incidental and other charges

The cost of all materials, hire charges to Tools and plants, labour, Corporation / Municipal Fees for water supply,
Rovalty on road materials (if any), eleetricity and other charges of Municipalities or statutory local bodies, ferry
charges, Toll charges, loading and unloading charges, handling chargers, overhead charges etc. will be deemed to have
been covered by the rates quoted by the contractor inclusive of also Sales Tax (Central and / or State), Income Tax,
Ctrol Duty / Terminal Tax, Tumover Tax, VAT ete. All other charges for the execution of the specified work,
including supply of materials and related carriage, complete or finished in all respect upto the entire satisfaction of the
Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per work schedule
whatsoever in this respect will be entertained.

C.6. Authorized Representative of Contractor ¢ B

The contractor shall not assign the agreement or sublet any portien of the work. The contractor, may however, appoint
and authorize representative in respect of one or more of the following purpose only.

a) General day to day management of work.

b) To give requisition for Departmental materials, Tools & Plants etc., if any, to receive the same and sign hand
receipts thereof.

¢) To attend measurements when taken by the Departmental Officers and sign the records of such measurements
which will be taken of acceptance by the contractor.

The selection of the authorized representatives shall be subject to the prier approval of the concerned Engineer-in-
Charge and the contractor shall in writing seek such approval of the Engineer-in-Charge giving therein the name. of
work, Tender No., the Name, Address and the specimen signature of the representative he wants to appoint and the
specific purposes as specified here-in-above, which the representative will be authorized for. Even after first approval,
the Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized representative and
the contractor shall be bound to abide by such directions. The Engineer-in-Charge shall not be bound to assign any
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|/ reason for his revised directions, Any notice correspondence ete. issued to the authorized representative or left at his

address, will be deemed to have been issued to the contractor,

C.7. Power of Attorney

The Provision of the power of attorney, if any, must be subject to the approval of the Authority. Otherwise the
Authority shall not be bound to take cognizance of such of attorney.

C.8. Extension of time

For cogent reasons over which the contractor will have no control and which will retard the progress, extension of
time for the period lost will be granted on receipt of application from the contractor before the expiry date of contract.

Mo claim whatsoever for idle labour, additional establishment, enhanced cost of materials and labour and hire charges
of tools & plants etc. would be entertained under any circumstances. The contractor should consider the above factor

while quoting this rate.

C.9. Contractor’s Godown

The contractor must provide suitable godowns for cement and other materfals at the site of work. The cement godown
15 to be sufficient in capacity and it must be water tight with either an elevated floor: with proper ventilation
arrangement underneath the floor or if solid raised flooring is made, cement is to be stored on bamboo or timber
dunnage to the satisfaction of the Engineer-in-Charge. No separate payment will be made for these godowns or for the
store yard. Any cement, which is found at the time of use to have been damaged, shall be rejected and must
immediately to remove from the site by the contractor as per directed of the Engineer-in-Charge.

C.10. Arrangement of Land

The contractor will arrange land for installation of his Plants and Machineries, his godown, store vard, labour camp
etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may be spared for
the purpose on usual charges as fixed by the Competent Authority.

C.11. Use of Government Land

Before using any space in Government land for any purpose whatsoever, approval of the Engineer-in-charge will be
required. Departmental land, if available and if applied for, may be spared for the purpose on usual charges as fixed by
the Competent Authority., The contractor shall make his own arrangements for storage of toals, plant, equipments;
materials etc. of adequate capacity and shall clear and remove on completion of work and shed, huts etc. which he
might have erected in Government and. If afier such use, the contractor failed to clear the land, Department will
arrange to remove those installation and adequate recovery will be made from the dues of the contractor,

C.12. Royalty
- As per prevailing government notification the Contractor will have to submit the receipt of payment of royalty to the

Government for use of sand, stone materials, laterite, moorum, gravel, earth etc. 1o the Engineer-in-charge before
preparation of bill for payment, when they collect the materials directly from the source. If they collect the materials
from the authorized quarry holder or commercials establishment who directly or indireetly pay the royalty to the
Government, necessary certificate or cash memo for sale in that respect from them shall have to be produced to the
Engineer-in-Charge failing which necessary deduction from the dues of the contractor may be made as fixed by the

Engineer-in-Charge.

C.13. Work Order Book
The contractor shall within seven days of receipt of the order to take up work, supply at his owr cost one Work Order
Book to Assistant Engineer, SIDA Concerned, who is authorized to receive and keep in custody the Work Order Book
on behalf of the Engineer-in-Charge. The Work Order Book shall be kept at the site of work under the custody of
Assistant Engineer, SIDA or his authorized representative, The Work Order Boak shall have machine numbered pages
in triplicates, Directions or instruction from Departmental officers to be issued to the Contractor will be entered (in
triplicate) in the Work Order Book (except when such directions or instructions are given by separate letters), The
contractor or his authorized representative shall regularly note the entries made in the Work Order Book and also
record thereon the action taken or being taken by him complying with the said directions or instruction on any relevant
point relating to the work. The contractor or his authorized representative may take away the triplicate page of the
Wark Order Book for his own record and guidance.
Cases of supplementary items or of claims may not be entertained unless supported by entries in the Work Order Book
or any written order from the Tender Accepting Authority,
The first page of the Work Order Book shall contain the following particulars:

a) Mame of the Work.

b) Reference to contract numbser,

¢) Contractual rate in percentage.

d) Date of opening of the Work Order Book,

n Pesder Mo, 0135/ Engge £ HHA - 153 [Re - Tender) Siliguri Jalpaigurl Develupment Awhority 1SITIA)



&) Name and address of the Contractor.

f) Signature of the Contractor,

£} Name & address of the Authorized representative (if any of the contractor authorized by him).

h) Specific purpose for which the contractar's representatives is authorized 1o act on behalf of the Contractor.
i) Signature of the authorized representative duly attested by the Contractor, .

j) Signature of the Assistant Engineer, SIDA concerned.

k) Date of actual completion of work.

) Date of recording all intermediate & final measurement,

C.14. Clearing of Materials

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all varieties of
jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works on completion of
works all temporary structure or obstruetion including some pipes in underground work, if any, must also be removed,
All scars of construction shall be obliterated and the whole site shall be left in a clear and neal manner to the
satisfaction of the Engineer- In-Charge. Total length (in case of road project) shall be demarcated by proper chaining
along with fixing post as per direction of Engineer-in-Charge on both side of the alignment and Bench Marking at
desired locations as per direction of Engineer-in-Charge. Mo separate payment shall be made for all these works, the
cost thereof being deemed to have been included in the rates of various items of works quoted by the contractor in the
schedule of probable items of warks,

C.15. Sundry Materjals

The contractor must erect temporary pillars, master pillars etc, as may be required in suitable places as directed by the
Engineer-In-Charge ‘at his own cost before starting and during the work by which the departmental staff will check
levels layout different works and fix up alignment and the contractor shall have 1o maintain and protect the same till
completion of the work. All machineries and equipments like Level Machine, Staff » Theodalite etc. and other sundry
material like, pegs, strings, nails flakes instruments ete. and also skill labour require for setting out the Jevels for
laying out difference struclures and alignment shall also be supplied by the contractor as per direction of Engineer-in-
Charge at his own cost without any extra claim towards the depariment.

C.16. Supplementary / Additional it of Warls

Notwithstanding the provisions made in the related printed tender form any item of the work: which can be
legitimately be considered as not stipulated in the specific price schedule of probable items of work but has become
necessary as a reasonable contingent item during actual execution of work will have to be done by the Contractor, if o
directed by the Engineer-in-Charge and the rates will be fixed with manner a5 stated below: -

(a) Rate of suppfn:ntaqa stems shall be analyzed to the maximum extent possible from rates of the allied ftems
of work appearing in the P.W.D, schedule of rates of probable items of work formi ng part of tender document
Rates for the working area enforce at the time of preparation of the estimate,

(b) In Case, extra items do not appedr in the above P.W.D, Schedule of Rates, such items for the works shall be
paid at the rates entered in the P.W.D. Schedule of Rates for the working area enforce at the time of
preparation of the estimate, _

(e} Ifthe rates of the supplementary items cannot be computed even after applications of clauses stated above, the
same shall be determined by analyses from market rates of material, labour and cirriage cost prevailing at the
time of execution of such items work. Profit and overhead charges (both together) at 10% (Ten percent) will
be allowed only; the contractual percentage will not be applicable,

Black-market rates or unbalanced market rates shall never be allowed. '

Contractual percentage shall only be applicable with regard 1o the portions of the analysis based on clauses (a) &

(b) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by entries

in the Work Order Book or any written order from the tender accepting authority.

C.17. Covered up works

When one item of work is to be covered up by another item of work the latter item shall not he done before the formal
item has been measure up and has been inspected by the Engineer-in-Charge or the Assistant Engineer or the
authorized representatives of the Engineer-in-Charge and order given by him for proceeding. with the latter jtem of
wark. When however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the
Assistant Engineer may do this inspection in respect of minor works and issue order regarding the latter item.

C.18. Approval of Sample
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Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by the
Engineer-in-Charge and checking the quality of such materials shall have to be done by the concerned Department or
as directed by Engineer-in-Charge prior to utilization in the work,

C.19. Water and energy

The contractor shall have to arrange on his own cost, required energy for operation of equipments and machineries, for
operating of pumping set, illuminating work site, ofTice etc. that may be necessary in difference stages of execution of
work. No facility of any sort will be provided for wilization of the departmental sources of energy existing at site of
work. Arrangement for obtaining water for the work should also be made by the contractor at his own cost, All cost
for getting energy and / or for any purpose whatsoever will have to be barne by the contractor for which no claim will
be entertained, 3 .

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water supply, sanitation,
light, procurement of food for contractors staff & crews, medical aids efc. are 1o be arranged for by the contractor at
his own cost. The cost for transportation of labour, materials and all other incidental items as required for work shall
als have to be borne by the Contractor without any extra claim from depariment.

C.20. Road opened to traffic _
It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic

during execution of the work. The work should be so0 arranged and the programmed of work must be as adjusted as
would not disturb the smooth flow of road traffic in any way. If necessary diversion road should be provided and
maintained by the contractor at his own cost for the entire period of wark, if not separately provided in the tender, The
Contractor should take all necessary precautions including guarding, lighting and barricading as necessary, to guard
against the chances of injury or accident to the road user and traffic and ferry users during execution of the work for
which nothing extra will be paid except otherwise mentioned in specific price schedule. The contractor will also
indemnify the Department against consequences of any such injury or accident, if so happens, as per opinion of the
Engineer-in-Charge, due to contractor’s fault in compliance with any of such obligations.

Suitable road sign as and where necessary should be provided by the contractor at his own cost as per direction of the
Engineer-in-charge and shall also be maintained till the completion of the work. Road barriers with red light at night
are 1o be placed where the existing surface is disturbed with proper road signs. All these shall be done at the cost of
the contractor without any extra claim towards department,

C.21. Drawings A

All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor shall have
to carry out all the works according to the departmental General Arrangement Drawing and Detail Working Drawings.
to be supplied by the Department from time to time.

C.22. Serviceable Materials

The responsibility for stacking the serviceable materials {as per decision of the Engineer-in-Charge) obtained during
dismantling of existing structures / roads and handing over the same to the Engineer-in-charge, of work of this
Department lies with the contractor and nothing will be paid on this account. In case of any loss or damage of
serviceable materials prior to handing over the same to this Department, full value will be recover from the

Contractor's bill at rates as will be assessed by the Engineer-in-charge,

C.23. Unserviceable Materials .

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The contractor
shall dressed up and clear the work site after completion of work as per direction of the Engineer-in-Charge. No extra
payment will be made on this account,

C.24. ractor’s risk for loss or dama
All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, boats, barges,
materials or labour, if any, will have to be borne by the contractor without any extra claim towards department,

C.25. ldle labour & additional cost

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, cost of
Toll and hire and labour charges of tools and plants, railway freight ete. would be entertained under any
circumstances.

C26.C es and { avable by contractor

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any local
or other statutory authority which may be applicable to the works and shall kee i the department against all penalties
and liabiliries of every kinds for breach of such statute regulation or law,
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F' b) The Contractor shall save, harmless and indemnify the department from and against all claims, demands, suit ang

proceedings for or an accolnt of infringement of any patent rights, design, trade mark of name of other protected
wrile in respect of any constructional plant, machine, work, materials, thing or process used for OF in connection
with works or tempaorary works or any of them. '

C.27. Issue of rimental Tools and Plants

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost; all cost of fue
and stores for proper running of the Tools and Plants must be borme by the Contractor

C28. R tion of Departmental claims

Any some of money due and payable to the contractor (including security deposit returnable io him) under this
contract may be appropriated by the Government and set off against any claim of Government for the payment of sum
of money arising out of this contract or under any other contract made by the contractor with the Government,

C.29. Complinnce of different A et

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848, Contact
Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. If he fails to
do so, Engineer-in-Charge or Superintending Engineer may at his discretions, take necessary measure over the
contract,

The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of the
provision of the said Aci(s). The Contractor must obtain necessary certificate and license from  the concerned
Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970.

The contractor shall be bound 1o furnish the Enginaer-[n-Charge all the retumns, particulars or date as are called for
from time to time in connection with implementation of the provisions of the above Acts and Rules and timely
submission of the same, failing which the cantractor will be liable for breach of contract and the Engineer-in-Charge
may at his discretion take necessary measures over the contract,

C.30. Safety, Security and P tection of the Environmen

The Contractor shall, throughout the execution and completion of the Works and the remedying of any defects therein:
(2) have full regard for the safety of all persons and the Works (so far as the same are not completed or occupied by

the department), 4 '

(b) provide and maintain at his own cost all lights, guards, fencing, waming signs and watching, when and where

necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and convenience. of
the public or others,

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons

or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his

methods of operation,

(d) ensure that all lights provided by the Contractor shall be screened 5o as not to interfere with any signal light of the -
railways or with any traffic or signal lights of any local or other authority.

C.31. Commen cement of work

The wark must be taken up within the date as stipulated in the work order and completed in all respects within the
period specified in Notice Inviting Tender,

C.32. Programme of work

Before actual commencement of work the contractor shall submit a programme of consfruction of work with
methodology clearly showing the required materials, men and equipment, The contractor will submit a programme of
construction in the pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of
progress of work to complete the work within the specific period for approval of the Engimer—ln-ﬂha.rge who reserves
the right to make addition, alterations and substitutions to such programme in consultation with the contractor and -
such approved programme shall be adhered to by the contractor unless the same is subsequently found impracticable
in part or full in the opinion of the Engineer-In-Charge and is modified by him. The contractor must pray in writing,
showing sufficient reasons therein for modification of programme,

The conditions laid down in clause 2 of the printed tender form regarding the division of total period and progress to
work and the time table there for as provided in the said clause shall be deemed to have been sufficiently complied

with the actual progress of work and does not fall short of the progress laid down in the approved time table for one
fourth, half and three fourth of time allowed for the work.

C.33. Setting out of the work

The contractor shall be responsible for the true and perfect selting out of the work and for the correctness of the
position, levels, dimensions and alignments of all parts of work, if any rectification or adjustment becomes PECessary
the contractor shall have to do the same at his own cost according to the direction of the Engineer-in-Charge, During
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© progress of works, if any, error appears or arises in respect of position, level, dimensions or alignment of any part of

the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting
out that may be done or checked by either of them shall not in any way relieve the contractor from their responsibility
for correctness and rectification thereof,

C.34. Precautions during works
The contractor shall carefully execute the work without disturbing or damaging underground or overhead service

utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found
unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and necessary
precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses
of the contractor. If the service utilities are damaged or disturbed in any way by the contractor during execution of the
work, the cost of rectification or restoration of damages as would be fixed by the Engineer-in-Charge concerned will
be recovered from the contractor.

C.35. Testing of qualities of materials & workmanship

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per
M.ORT. & H's specification for Road and Bridge Works (Latest Revision) and relevant 15 codes and the Engineer-
In-Charge reserves the right to test, examine and measure the materials’'workmanship direct at the place of
manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such assistance,
instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, measuring and
testing the works and guality, weight or quantity of materials used and shall supply samples for testing as may be
selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from
outside Laboratory as per instruction of Enginesr-in-Charge,

The cost of all such tests shall be borne by the agency and that must be considered during quoting rate.

C.36. Timely completion of work
All the supply and the work must have to be completed in all respects within the time specified in MNotice Inviting

Tender from the date of commencement as mentioned in work order. Time for completion as specified in the tender
shall be deemed 1o be the essence of the contract,

C.37. Procurement of materials -
All materials required to complete execution of the work shall be supplied by the contractor after precurement from

authorized and approved source.

C.38. Rejection of materials

All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must be removed by
the Contractor from the site within 24 hours of the issue of order to that effect. In case of non-compliance of such
order, the Engineer-In-Charge shall have the authority to cause such removal at the cost and expense of the contractor
and the contractor shall not be entitled to claim for any loss or damage of that account.

C. 39, lmplied elements of work in items
Except of such items as are included in the Specific Priced Schedule of probable items and approximate guantities no

separale charges shall be paid for traffic control measures, shoring, shuttering, dewatering, curing etc. and the rates of
respective iems or works are 1o be deemed as inclusive of the same,

C.40. Damaged cement ’

Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected and
must immediately be removed from the site by the contractor or disposed of as directed by Engineer-in-Charge at the
costs and expenses of the contractor, T

C.41. Force Closure .
In cese of force closure or abandonment of the works by the Department the contractor will be eligible to be paid for

the finished work and reimbursement of expenses actually incurred but not for any losses.

C.42, Tender Rate
The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced schedule

of probable item of work. The quantities for various other items of works as shown in the priced schedule of probable
items of works are based on the drawing and design prepared by the Authority. If variations become necessary due to
design consideration and as per actual site conditions, those have 10 be done by the contractor at the time of execution
at the rate prescribed in the tender condition. No conditional rate will be allowed in any case.

C.43, Delay due i dificati T wing and desi
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; fh: contractor shall not be entitled for any compensation for any loss due to delays arising out of modification of th,
drawing, addition & alterations of specifications.

C.44. Additional Conditions

A few additional conditions under special terms and conditions: :

I. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & unserviceable)
-earth, rubbish, materials ete, as per direction of the Enginaer-in{:ha:ge. j

2. Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any,

3. In order to make the local people aware, a permanent concrete board (in case of road schemes) or embedded
metal/stone plague (in case of construction of buildings, boundary wall, bridge, culvert, drinking water facility
ete.) displaying the following facts should be erected/ embedded: L i

@} Name of the Hon’ble M.L.A. and source of fund; b) The Name of the Projeet Implementation Agency; c)
Fund utilized for the scheme; d) Date of completion of the scheme; and ¢) Physical achievement of the scheme,
The cost of the same may be borne out of the contingency part of the estimated amount of the scheme,

4. The Contractor is to display caution board maintaining L.R.C. norms at his own cost as per direction of Engineer-in-
Charge,

3. Deep excavation of trenches and left out for days shall be avoided.

6. Labour welfare CESS will be deducted @ 1{one) % of value of the works as per rule.

7. The whole work will have to be executed as per drawings supplied by Authority available in this connection at the
tender rate.

8. Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force,

9. In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending the West Bengal
Finance (Sales Tax) Act, 1994 necessary 5.7/ VAT will be deducted as per rate in force from the bill in addition 1o

other deduction as per extent rules,

C.45. Pavment of Bills
As mentioned in clause 5 of this NIT.

C.46, Arbitration

There shall be no provision of Arbitration. Hence Cl. 25 of 2911 (i) is omitted vide notification no 558 / SPW dt.
13.12.2011 of Secretary, to the Govt. of West Ben gal, -

C.47. Price Adjustment OR Price Iati
As mentioned in Cl. 11 of this NIT,

SECTION =D
Technical Specification for Waorks
Do Name of Work

Construction of Road from Irrigation Bundh to Rallway Level Crossing at Porajhar, Siliguri

D.2. Site Condition

The contractor before tendering must visit the site and satisfy himself as to the extent of the proposed construction
difficulties and problems, if any, to start, to continue and complete the work within the time as stipulated in this tender
without dislocation of normal traffics duri ng day as well as to night, No interruption in works due to any site condition
shall be engaged as to complete the work in time. The executior, of the work should however be planned and phased
s0 that there are no undue hazards to the movement of normal traffic over the road, No additional payment will be
entertained on this account. Difficulties and inconveniences in lransparting materials over the bad roads, Kuicha
roads, incomplete roads and over the weak and damaged culverts should be taken into consideration by the Contractor.
The materials for the work may be required 1o carry over Kutcha roads, These approach roads should be maintained
by the Contracior at his own cost. :

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if there be, should be
nated by the bidder. No rate or time will be allowed on thesa accounts as stated. The bidder should quote his rate
taking into consideration regarding security of the materials. Mothing would be entertained under any circumstances

beyond the respective tendered provisions,

D.3. Prelimina ries

During execution of the work contractor will remain responsible for providing reasonable facilities to traffic on the
road and also lighting and guarding of the road during night for its safety while the work is in progress and no extra
rate will be paid on this account before taking up the work,

m_il_-m.r. Nk DS Fneg 2004 15 [T Fendier) Suligurt Jolpaigiin Heselipmint Yhority (51T



IL_ Approximately half of the road width including pne flank shall be kept clear to the traffic from all obstruction and the
surface shall be properly cleaned and leveled as far as possible.
Sign Boards / Direction Boards are 1o be erected at required points of specified size indicating in red letters on a white
back ground as per direction of the Engineer-in-charge. Cost of which should be bamne by the agency.
Foad barriers shall be placed wherever the ex 1sting road surface disturbed with proper’ road signs. During night, these
should be provided with the light, Might Guard e.g. ‘Chowkidar' for watching the barrier etc. shall alzo be maintained
by the Contractor to give due warning to road users specially at night,

D.4. Specifieations ode of execution

Unless otherwise stipulated specifically all the item of works are to be done as per relevant sections, general

conditions and general guideline as mentioned either in— '

(i} Public Works Department (PWD) Schedule of Rates for Building Works and Materials & Labour in force for
different district of West Bengal including up-to date addenda and corrigenda.

(1i) Public Works Department (PWD} Schedule of Rates for Bridge & Road Works and Materials & Labour in
force for different district of West Bengal including up-to date addenda and corrigenda. _

(iii) Public Works Department (PWD) Schedule of Rates for Sanitary & Plumbing Works and Materials &
Labour in force for different district of West Bengal including up-to date addenda and corrigenda.

For general conditions and general specifications of items of works including supply and carriage works, not

appearing in the aforesaid two specification books, relevant ‘Sehedule of Rates for Road works, Bridge & Culvers

Warks' published from Superintending Engineer, Bridge Planning Circle, Public Works (Roads) Department for

different district of West Bengal includ ing up-to-date addenda and corrigenda, iFany, issued from competent autharity

as applicable for the working area at the time of submission of tender will be considered,

q,ﬁj;f“
Chief Executive Officer

o Siliguri Jalpaiguri Development Authority
Memo No.: 651/ 1 (18)/ ENGG / 2014 — 15 of SIDA Dated: 24.09.2014

Copy to: With request to display in their Notice Board,

I Addl. Executive Officer, Siliguri Mahakuma Parishad.
L. Commissioner, Siliguri Municipal Corporation,
3. District Magistrate, Darjeeling,
4.  District Magistrate, Jalpaiguri.
3. Chairman, Jalpaiguri Municipality, Jalpaiguri.
6. Secretary, Jalpaiguri Jilla Parishad, Jalpaiguri.
7. Superintendent of Police, Darjeeling.
8. Superintendent of Police, Jalpaiguri.
Superintending Engineer, PW (Roads), SHC-1V, Shaktigarh, Siliguri.
10. Superintending Engineer, Northern Circle, PWD, Jalpaiguri,
1. Executive Engineer, North Bengal Development Department, H. C. Road, Siliguri.
12, Executive Engineer, North Bengal Construction Division, PWD, Siliguri,
13.  Executive Engineer, Construction Board, Gayaram Build, H.C. Road, Siliguri,
14, ~Executive Engineer, Darjeeling Division, PWD. .
- AP, Siliguri Jalpaiguri Development Authority, Siliguri for uploading in $JDA website.
16. D.LO., NIC, Siliguri for uploading in official website
I7. Nolice Board, Siliguri Jalpaiguri Development Authority, Siliguri,
18.  Notice Board, Siliguri Jalpaiguri Development Authority, DCRPD Building, Near Sadar Hospital,

Jalpaiguri.
Qi

Chiefl Executive Officer

Siliguri Jalpaiguri Development Authorify
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