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OFFICE OF THE CHIEF EXECUTIVE OFFICER
Siliguri Jalpaiguri Development Authority (SIDA)

Tenzing Norgey

Road, Pradhan Nagar, Siliguri, Dist: Darjeeling, Pin — 734 003

Phone: (1353) 2512022, 2515647, Fax: (1353) 2510056, e-mall: gidmwliBengilcom Web: www. sfoe org

T

Memo No.: 652 / ENGG /2014 — 15 of SIDA

Dated: 24.09.2014

NOTICE INVITING ONLINE TENDER (¢ - TENDER) NO. 023 / ENGG /2014 — 2015 OF SJIDA

(RE - TENDER)

Chief Executive Officer, Sillguri Jalpaiguri Development Authority (SIDA), Siliguri invites ONLINE

TENDER (¢ - Tender) from reliable resourceful bonafide and experienced firms / companies / individual contractors,
who have successfully completed the similar nature of works of value not less than 30% of the value of amount put to
tender in a sigle contract within last 5 (Five) years from the date of NIT in any Government /[ Semi Government /

Undertakings / Autonomous / Statutory bodies and Local bodies.

& - Tender details:

1R
Mo,

Mame of the Work

Estimated Amount Put (o
Tender {Fs.}

Earnest Money @ 2.00 %
(Rs.)

18, 50, 236.00

37, 005.00

Repairing of Jhora and Bank Protection works
Approach Road of Sahu Bridge (North side of Forest) at
Nepali Basti, Dabgram, Siliguri.

Cost of Tender
Documents (Rs.)

1, 000.00

Time of completion

120 {One two zero) Days

Date & Time of Publishing NIT & Tender Documents

29.09.2014 ar 10.00 A.M.

Tender Documents Sale / Download Start Date & Time

29.09.2014 from 4.00 P.M.

Bid Submission / Uplosd Start Date & Time

19.09.2014 from_4.00 P.M.

Tender Documents Sale / Download End Date & Time

15.10.2014 up to 6,00 P.0M.

L?—tﬂn-ﬂﬂ'

Bid Submission End Date & Time

15.10.2014 up to 6.00 P.M.

Earnest Money and Cost of Tender Docoments deposited in
the form of NEFT / RTGS from any CBS enabled Bank

and aeknowled should alse be uploaded anling

th 0. [Account Details: i) Account Name -
SILIGURI - JALPAIGURI DEVELOPMENT
AUTHORITY, i) Account No. — 912010035059401, iii)
Bank Mame = AXIS BANK LTD., iv) Branch Name - Hill
Cart Road, v) IFSC — UTIBOOM 403 & vi) Bank Address -
32, Pradhan Magar, Near Romakrishna Yedanta Ashram,
Hill Cart Road, Siliguri — 734 003]

15.10.2014 up to 6.00 P.M.

Pheto copies of the acknowledgement for the payment of
Earnest Money Deposit and Cost of Tender Documents
must be submitted along with the original copy affidavit in
prescribed proforma (As Section - B) in the Engineering
Section of the office of Chief Executive Officer, Siligur
Jalpaiguri Development Authority (SIDA), Siliguri,

Relevant documents (as uploaded online) in hard copy in a
sealed cover mey be submitted (at the option of bidder)
through tender box kept in the office of Chiel Execulive
Officer, Siliguri Jalpaiguri Development Autherity, Siliguri.
0 1

be uploaded online,

k

Date of opening of Technical Proposals
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|| Date of opening of Financial Proposals Will be declared after technical evaluation.

Departmental  Materials: The recovery rates  for | Cement: Rs. 7, 050.00/ MT
departmenial materials:

The bidder shall be required to properly maintain the work including all its components for a period of 3 [“l‘hree]
years [rom the date of completion and handing over to SJDA in proper format, a Security Deposit of 10%-shall be
deducted from each RA bill (up to 10% in total). 2% EMD is to be adjusted with the Security Depasil. The release of
5.D. would be subject to quality and proper maintenance of the work and its components satisfactory for the entire
n | period of 3 (Three) }'urs

1. Completion of 1™ from the date of completion — 30 % of SD

2. Completion of e from the date of completion — 30 % of SD

3. Completion of 3™ year from the date of completion — 40 % of SD
Failure 1o execute proper maintenance of the work for three vears will lead to forfeiture of the w:-umy deposit,

l. In the event of e-Filing intending bidder may download the tender documents from the website
https:/etender.wh.nic.in directly by the help of his Digital Signature Certificate (DSC).

2. In case of online submission, Technical Bid and Financial Bid both will be submitted concurrently duly digitally
signed in the Website https:/fetender.whb.nic.in Tender documents may be downloaded from website &
submission of Technical Bid / Financial Bid as per the Date / Time Schedule stated in above table of this NIT.

The documents submitted by the bidders should be properly indexed & attested with seal.

3. i) The prospective bidders shall have satisfactorily completed AS A PRIME AGENCY during the last 5 (Five)
years prior to the date of issue of this NIT at least one similar nature of work having value of Rs. 5, 55, 071/
under the authority of State / Central Govt., State / Central Govt. undertaking / Statutory Bodies constituted under
the statute of the Central / State Government. [Non Statutory Documents]

N.B.: Work Order, Completion Certificate & J"'ﬂ_pmr:m' Certificate for successful completed work shall have 1o be

submitted

ii) The prospective bidders shall have in their full time engagement experienced technical personnel, the minimum
being one Civil Engineering Diploma Holder {Authenticated documents in respect of qualification and
engagement shall be furnished for Technical-Evaluation). [MNon Statutory Documents]

iii) Trade License, PAN Card, Professional Tax deposit Receipt updited Challan, VAT Registration
Certificate (If registered) with updated challan (Not more than two years old) to be accompanied with the
Technical Bid decuments. Any one of the Income Tax (SARAL) Acknowledgement Receipt of the last three
assessment years to be submitied. [Non Statutory Documents]

iv) Payment Certificates within the last 5 (Five) financial years in support of twrnover to be submitted for the
value of Rs. 18, 50, 236.00. [Mon Statutory Documents)

v} A declaration (Affidavit) in this respect has to be furnished by the prospective bidders as per prescribed format

vide Section — B / Affidavit and Form - [ as per prescribed format vide Section — B/ Form - 1 without which the

Technical Bid shall be treated non-responsive. [Non Statutory Documents]

vi) In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be
furnished ‘along with balance sheet and profit and loss account and all schedules forming the part of Balance Sheet
and Profit & Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including all schedules
forming the part of Balance Sheet and Profit & Loss Account should be in the favour of applicant. No other name
along with applicant name, in such enclose will be entertained. [Non Statutory Documenis] .

vii) The prospective bidders should have own / arrange the required Plant and Machineries (as Hopper type
Mixture Machine, Vibrator etc.). Conclusive proof of ownership (Tax Invoice, Way Bill, Delivery Challan,
incorporation in the Balance Sheet as fixed asset) for each plant and machineries in working condition shall have
to be submitted, If the same is already engaged in the other works, then name of client along with his contact
number should be fumished in the declaration by the intended bidder countersigned by the client with tentative
date of release of such Plant and Machineries where the same are presently engaged. In case of Lease of
Machineries, original document of ownership from whom the lease is taken and authentic document in support of
lease is 1o be submitted. If necessary, authority may inspect Plant and Machineries physically or call for the
original documents as proof of Ownership of the same. [Non Statutory Documents)

viii) Registered Unemployed Engineers” Co-operative Societies / Unemployed Labour Co-operative Societies are
required to furnish valid Bye Law, Current Audit Report, Valid Clearance Centificate from A.R.C.S. for the year
2012 along with other relevant supporting papers. [Non Statutory Documents]
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10.

11
12,
13,

14.

15.
16.

ix) Joint Ventures will not be allowed,

x) A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or
as a partner of a firm. Jf found to have applied severally in a single job, all of his / their bidy will considered as
non-responsive for thai job , without assigning any reason thereof.

xi) The partnership firm shall furnish the registered partnership deed and the company shall furnish the Article of
Association and Memorandum. [Non Statutory Documents)

The prospective bidder, if awarded, shall engage technical staff according to the requirements of works to be
executed. '

The running payment of proposed executed work may be made to the executing agency as per availability of fund
and no claim whatsoever in this regard will be entertained. Provisions in Clause () 7, 8, & 9 contained in so far as
they relate to quantum and frequencies of payment are to be treated as superseded.

The contractor shall do photography / video photography of the site firstly before the start of the work, secondly
mid-way in the exeéution of different stages of work and lastly after the completion of the work. No separate
payment will be made to the contractor for this including reinforcement work with an identification mark.

The Tenderer, whose tender is accepted and after issuing Work Order, should purchase additional three copies of
tender documents including relevant papers etc. at the rate of Rs. 200,00 (Two hundred) each {(May be paid in the
form of Demand Draft / Pay Order or Challan to be deposited in United Bank of India in favour of Chief
Executive Officer, Siliguri Jalpaiguri Development Authority) from the Accounts Sec. of this office and formalize
the contract within 15 (Fifteen) Days from the date of issue of the Work Order, failing which action will be taken

and the order will be treated as cancelled.

Relevant documents (as uploaded online) in hard copy (self attested) must be submitted in the Engineering
Section before formalize the contract.

If the lowest rate comes to below 10 % of the estimated value then performance security @ 2.5% of the contract
value should be paid in the form of Demand Draft in favour of CHIEF EXECUTIVE OFFICER, SJDA before
the process of Formal Tender, failing which action will be taken and the ofder will be treated as cancelled. The
same may be released after completion of the work with value of at least 80%.

The intending tenders may be noted that an amount equal to 1% of the contract amount will be deducted from the
RA bill / final bill on account of “the building and other construction work (regulation of employment and

condition of service) Act, 1996" and “The building and other construction work welfare Cess Act, 1996” apari

from other statutory deductions from bills / payment due. Vat, Royalty & all other statutory levy / CESS will
have to be borne by the contractor & the rates in the schedule of rates are inclusive of all the taxes & CESS stated-

above.
Mo Adjustment of Price or Price Escalation of any kind will be allowed.
No Maobilisation Advance and Secured Advance will be allowed,

Agencies shall have to arrange required land for installation of Plant & Machineries, (specified for each awarded
work), storing of materials, labour shed, laboratory ete. at their own cost and responsibility nearest to the work
site. '

Bids shall remain valid for a period not less than 120 days (One Twenty Days) from the last date of submission of
Financial Bid / Sealed Bid, If the Bidder withdraws the Bid during the period of Bid validity his Eamest Money
Deposit may be forfeited.

Materials like Cement, Steel & Bitumen will be supplied by the Authority

Earnest Mongy: The amount of Eamest Money is 2% (Two percent) of the estimated amount put to tender should
be deposited through NEFT / RTGS in any CBS enabled Bank drawn in favour of the CHIEF EXECUTIVE
OFFICER (CEQ), SJDA against each of the work.

. The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine the site of works and its

surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract
for the work as mentioned in the Motice Inviting Tender, the cost of visiting the site shall be at the Bidder's own

expense,
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18. The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of Bids,
no cost of Bidding shall be reimbursable by the Authority. The CHIEF EXECUTIVE OFFICER, SJDA

reserves the right to accept or reject any offer without assigning any reason whatsoever and is not liable for any
cost that might have incurred by any Bidder at that stage of Bidding.

19. Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned against
SL.MNo.3 and Section-A, i.e., ‘Instructions to Bidders' before bidding.

20. In case of Ascertaining .ﬁ.uthnnty al any stage of tender process or execution of work nmsary mg:stmd
irrevocable power of attorney is to be produced.

21. N nditional / Incomplete Bid / Tender will § mstances.

22. If more than one bidder quoted same rate which are found lowest at the time of opening, such similar multiple
rates will not be entertained / accepted by the Authority.

23. The CHIEF EXECUTIVE OFFICER, SJDA reserves the right to cancel the N.LT. due to unavoidable
circumstances and no claim in this respect will be entertained,

24, During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other papers found
incorrect / manufactured / fabricated, that bid will be considered as non-responsive and out rightly rejected with
forfeiture of Earnest Money and action will be taken as per IT Rule in force.

25. In case if there be any objection regarding prequalification / list of "Technically Qualified Bidders", that objection
should be lodged to the CHIEF EXECUTIVE OFFICER, SJDA within 2 days from the date of initial
publication of list of Technically Qualified Bidders and beyond that time schedule no objection will be entertained

by the Authority.

| 26. Before issuance of the work order, the tender accepting authority may verify the credential & other documents of
the lowest bidder if found necessary. Afler verification, if it is found that such documents submitted by the lowest
bidder is either manufacture or false in that case, work order will not be issued in favour of the bidder under any

CIrcums@ances. K

27. If any discrepancy arises between two similar clauses on different notifications; the clause as™stated in later
notification will supersede former one in following sequence:- i
{a) Notice Inviting Tender,
(b} Tender Clauses.
ic) Special terms and conditions.
d) Technical bid.
{¢) Financial bid.

28. All works covered in the clause appearing hereinafier shall be deemed to form a pant of the appropriate item or
items of works appearing in the work schedule whether specifically mentioned in any clause or not and the rates
quoted shall include all such works unless it is otherwise ml:nl.mned that extra payment will IZI-E made for particular

works

29, The Earnest Money may be forfeited -
a) I the Bidder withdraws the Bid during the period of Bid validity,
b) In case of a successful Bidder, if the Bidder fails within the specified time limit to Sign the agreement.
¢) During scrutiny, if it comes 1o notice 1o the tender inviting authority that the credential or any other papers
found incorrect / manufactured / fabricated.

30. Qualification Criteria;

The Tender Inviting & Accepling Au:]'l::rrit}' will determine the eligibility of each bidder, the bidders shall have to
meet all the minimum eriteria regarding:-

- Experience,
b. Technical Capability comprising of personnel & equipment capability,
-] Finanecial Capacity.
31. The eligibility of a bidder will be ascertained on the basis af the attested documents digitally signed in suppori

of the minimum criteria as mentioned in 27 (a), (b}, (¢) above and the declaration executed through prescribed
affidavit in non-judicial stamp paper of appropriale valiee duly notarized. If any document s:f&nl_f.'r_e;.! by a
bidder is efther manufactured or false, in such cases the eligibility of the bidder will be out rightly rejecied af
any stage withont any prefadice and action will be taken as per stipulations of IT Rule in force.
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A.1. General Guidance for e-Tendering _
Instructions / Guidelines for tenders for electronic submission of the tenders have been annexed for assisting the

contractors to participate in e-Tendering.

A.2, Registration of Contractor .
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with the

Government e-Procurement system; through logging on to https:/fetender.wh.nic.in (the web portal of Siliguri
Jalpaiguri Development Authority) the contractor is to click on the link for e-Tendering site as given on the web
portal.

A.3. Registration of Contractor
Each contractor is required to obtain a Class-11 or Class-IlI Digital Signature Certificate (DSC) for submission of
tenders, from the approved service provider of the National Informatics Centre (NIC) on payment of requisite
amount details are available at the Web Site stated in Clause 2 of Guideline to bidder DSC is given as a USB ¢

Token.

A.d. Maode of Collection
The contractor can search & download NIT & Tender Documents electronically from computer once he logs on

io the website mentioned in Clause 2 using the Digital Signature Certificate (DSC). This is the only mode of
collection of Tender Documenis.

A.5. Participation in more than one wo rk
A prospective bidder shall be allowed 1o participate in the job either in the capacity of individual or as a partner
of a firm. If found to have applied severally in a single job all his applications will be rejected for that job.

A.6. Submission of Tenders
General process of submission, Tenders are 1o be submitted through online to the website stated in S1. 2 of NIT

in two folders at a time for each work, cne in Technical Proposal & the dther in Financial Proposal before the
prescribed date & time using the Digital Signature Certificate (D5C) the documents are 10 be uploaded virus
scanned copy duly Digitally Signed. The documents will get encrypted (transformed into non readable formats).

A.6.1. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers {folders).

A.6.1.1. Statutory Cover Containing
. Acknowledgement of MEFT / RTGS from any CBS enabled Bank for Earnest Money and Cost of Tender

i Documents deposited.

ii. NIT, Special Terms & Conditions in MIT, Special Specifications in MIT, if any, with.all Corrigendum and
Addendum, if any. (Download & upload the same Digitally Signed).
iii. Tender form i.e. Tender clause (Download & upload the same Digitally Signed except quoting rate, quoting
rate will anly encrypted in the B.O.Q. under F inancial Bid).

A.6.1.2. Not statutory Cover Containing
(a) Affidavit & Form — [ as stated in 5. Mo. 3(v) of this NIT.
. (b) Trade License as stated in SL No. 3(iii) of this NIT.
'l] () Professional Tax (PT) Registration Certificate as stated in S1. No. 3(iii) of this NIT. |
| (d) PAN Card, Income Tax (IT) 5A RAL as stated in SL Neo. 3(iii) of this NIT.
(e) VAT Registration Certificate as stated in S No. 3(iii) of this NIT.
() Payment Certilicates as stated in SI. Mo. 3(iv) of this NIT.
(¢) Registration Certificate under Company Act (1Fany).
(h) Registered Deed, Article of Association & Memorandum (For Partnership Firm) (IF any).
(i) Power of Attorney (For Partnership Firm / Private Limited Company) (I any).
(i) Tax Audited Report in 3 CD Form along with Balance Sheet & Profit & Loss Alc (For Proprietorship &
Partnership Firms and Company) (If any).
(k) Clearance Certificate for the Current Year issued by the Assistant Register of Co-0p(S) (ARCS) bye laws
are to be submitted by the Registered Labour Co-Operative(s), Engineers' Co.-Operative(s).
! (h List of machineries along with authenticated documents as stated in S1. No. 3(vii) of this NIT.
(m) Authenticated documents in support of Technical Personnel as stated in SI. No. 3(ii) of this NIT.
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(n) Scanned copy of Original Credential Cerificates (Waork Order, Completion Certificate & Payment
Certificate) as stated in S1. No. 3(i) of this NIT.

Note: - Failure of submission of any of the above mentioned documents (as stated under A.6.11. &
A.6.1.2.) will render the tender liable to summarily rejected for both Statutory & Non Statutory Cover.

A.6.2. Screen mmitt er Evoluti ommi

i) The Superintending Engineer (SE), SJDA; concern Executive Engineer (EE) / concern Assistant Engineer
(AE), 5IDA and the Accounts Officer (AQ), SIDA under the CHIEF EXECUTIVE OFFICER (CEQ), SIDA will
function as Screening Committee for determination technically qualified bidders. )

ii) Technical proposals will be open by the CHIEF EXECUTIVE OFFICER, SIDA along with his authorized
representative electronically from the website stated in CI. No. 2 in this NIT using their Digital Signature Certificates
(DSC).

iii) Intending bidders may remain present if they so desire.

iv) Cover (folder) statutory documents (vide CI. No. A.6.1.1) should be open first & if found in order, cover (folder)
for non statutory documents (vide CL. No. A.6.1.2) will be opencd. If there is any deficiency in the statutory
documents the tender will summarily be rejected.

v) Decrypted (transformed in to readable formats) documents of the non statutory cover will be downloaded & handed
over to the Tender Evolution Committee [The Superintending Engineer (SE), SIDA; concern Executive Engincer
(EE})/ concern Assistant Engineer (AE), SIDA and the Accounts Officer (AO), SIDA].

vi) Uploading of summary list of technically qualified bidders will be made.

viil} Pursuant to scrutiny & decision of the screening committee the summary list of eligible bidder & the serial
number of work for which their proposal will be considered & will be uploaded in the web portals.

viii) During evaluation the Screening Committee may summon any of the bidders & seek clarification / information or
seek additional documents or original hard copy of any of the documents already submitted & if these are not
produced within the stipulated time frame, their proposals will be liable for rejection.

A.6.3. Financial proposal

i. The financial proposal should contain the following documents in one cover (folder) i.e. Bill of Quantities (BOQ).
The bidder shall quote their rate (percentage Above / Below / At Par) over the total estimated cost of the intended job

online through computer in the space marked for quoting rate in the BOQ, "
ii. Only downloaded copies of the above documents are to be uploaded virus Scanned & Digitally-Signed by the

bidder.

A.7. Penalty for su ppression [ distortion of facts

Submission of false document by bidder is strictly prohibited & if found bid will be considered as non-
responsive and out rightly rejected with forfeiture of ‘Earnest Money and action may be referred to the

appropriate authority for prosecution as per relevant IT Act,

A.8. Rejection of Bid

The tender inviting authority reserves the right to accept or reject any Bid and / or to cancel the Bidding
processes and reject all Bids at any time prior to the award of Contract without thereby incurring any liability 1o
the affected Bidder / Bidders or any obligation to inform the affected Bidder or Bidders of the ground for such

action from tender inviting authority,

A.9. Opening of Financial Bid k
A9.1. Financial proposals will be open by the CHIEF EXECUTIVE OFFICER, SIDA along with his

authorized representative electronically from the website stated in Cl. No. 2 in this NIT using their Digital

Signature Certificates (DSC).
A.9.2, After opening of Financial Bid, if situation demands, CHIEF EXECUTIVE OFFICER, SJDA may call

off-line Open Bid among the Qualified Bidders to lower down the offered rate further,

A 10, Award of Contract
The Bidder who's Bid has béen accepted will be notified by the Tender Inviting & Accepting Authority, The

notification of award will constitute the formation of the Contract

-
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SECT -B
AFFIDAVIT

(To be furnished in Non — Judicial Stamp paper of appropriate value duly notarized)

1.1, the
under-signed dg certify that all the statements made in the attached documents for the work “Repairing of Jhora and
Bank Protection works Approach Road of Sahu Bridge (North side of Forest) at Nepali Basti, Dabgram,
Siliguri® of NIT No. 023 [ Engg [ 2014 — 3015 of SIDA (Re — Tender) are true and correct. In case of any
information submitted proved to be false or concealed, the application may be rejected and no objection / claim will be
raised by the under-signed.

2, The under-signed also hereby certifies that neither our firm

2 nor any of constituent partner had been debarred to
participate in tender by the Siliguri Jalpaiguri Development Authority (SIDA) during the last 5 (five) years prior to the
date of this NIT.

3. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish pertinent
information as deemed necessary and / or as requested by the Authority to verify this stalement.

4, The under-signed understands that further qualifying information may be requested and agrees to furnish any such
information at the request of the Authority.

-

5. Certified that | have applied in the tender in the capacity of individual / as a partner of a firm & 1 have not applied
severally for the same job.

Signature of the declare ant identified by me

Signature of Advocate

Seal & Signature of Notary

- Fendir Mo, 023 Engg £ 2004 « 13 [Re - Tendery siliguri Jalpaigur Development Authority [5IDA]



1. Name ufapp1iﬂnt

2. Office Address w“

3. Contact No.

4. Fax No.

4. - mail Address e

Signature of applicant

Full Mame

Date

[
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SECTION-C
Special terms and conditions

C.1. General
Unless otherwise stipulated all the works are to be done as per general conditions and general specifications as

mentioned either in—

(i) ‘Departmental Schedule’, which means the Public Works Department Schedule of Rates in different district of
West Bengal for the working area including up-to-date addenda and corrigenda, if any.

(ii) Latest edition of the book published for the specification of various works.

All works are to be carried out in cln:-se co- u::per&tu:rn wu:h thn:: Department and other contractor those may be working
in the area of work. The work should also be carried out with due regard to the convenience of the road users and
occupants of the adjacent locality, if any. All arrangements and programme of work must be adjusted accordingly. All
precautions must be taken to guard against chances of injury or accidents to workers, road users, occupants of the
adjacent locality etc. The contractor must see that all damages to any property which, in the opinion of the Engineer-
in-Charge are due to the negligence of the contractor are prompily rectified by the contractor at his own cost and
expenses and according to the direction and satisfaction of the Engineer-in-Charge.

C.3. Transportation arrangement
The contractor shall arrange for all means of transpont including railway wagons required for carriage and supply of

materials and also the materials required for the construction work. The Department may however, at their own
discretion grant necessary certificates, if required, for booking of railways wagons ete. But, in case of failure of the
department to help the contractor in this respect, the contractor will have arrange at his own initiative so that progress
of work would not hamper and no ¢laim whatever on this ground will be entertained under any circumstances. If
railways facilities are not available, the contractor will have to depend on transport of materials by road as necessary
to complete the work without ¢laiming any extra payment from department in this regard. The contractor must

consider this aspect while quoting rate.

C.4. Contractor’s Site Office
The contractor shall have an office adjacent to the work as may be approved h}r the Engineer- m-ﬂha.rge where all

directions and notice of any Kind whatsoever, which the Engineer-in-Charge or his representative may desire to give 1o
the contractor in connection with the contract, may be left or sent by post to such office or delivered to the contractor’s
authorized agent or representative. For such intimation to the contractor’s site office, it shall be deemed to the
sufficient enough to be served upon the contractor.

C.5. Incidental and other charges
The cost of all materials, hire charges to Tools and plants, labour, Corporation / Municipal Fees for water supply,

Royalty on road materials (if any), electricity and other charges of Municipalities or statiutory local bodies, ferry
charges, Toll charges, loading and unloading charges, handling chargers, overhead charges etc. will be deemed to have
been coverad by the rates quoted by the contractor inclusive of also Sales Tax (Central and / or State), Income Tax,
Octroi Duty / Terminal Tax, Turnover Tax, VAT etc. All other charges for the execution of the specified work,
including supply of materials and related carriage, complete or finished in all respect upto the entire satisfaction of the
Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per work schedule
whatsoever in this respect will be entertained.

C.6. Authorized Representative of Contraetor

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, appoint
and authorize representative in respect of one or more of the following purpose only.

a) General day to day management of work.

b) To give requisition for Departmental materials, Tools & Plants eic., if any, to receive the same and sign hand

receipts thereof.

¢} To attend measurements when taken by the Departmental Officers and sign the records of such measurements
which will be taken of acceptance by the contractor,

The selection of the authorized representatives shall be subject to the prior approval of the concerned Engineer-in-
Charge and the contractor shall in writing seek such approval of the Engineer-in-Charge giving therein the name of
work, Tender No., the Name, Address and the specimen signature of the representative he wants to appoint and the
specific purposes as specified here-in-above, which the representative will be authorized for. Even after first approvai,
the Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized representative and
the contractor shall be bound to abide by such directions. The Engineer-in-Charge shall not be bound to assign any
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reason for his revised directions. Any notice correspondence etc, issued to the authorized representative or left at his
‘address, will be deemed to have been issued to the contractor. '

C.7. Power of Attorney - Y
The Provision of the power of attorney, if any, must be subject to the approval of the Authority. Otherwise the
Authority shall not be bound to take cognizance of such of attorney, .

C.8. Extension of time

For cogent reasons over which the contractor will have no control and which will retard the Progress, extension of

C.9 t r's Godown

The contractor must provide suitable godowns for cement and other materials ar the site of work. The cement godown
is 10 be sufficient in capacity and it must be water tight with either an elevated floor with proper ventilation
arrangement underneath the floor or if solid raised flooring is made, cement is 1o be stored on bamboo or timber
dunnage to the satisfaction of the Engineer-in-Charge. Mo Separate payment will be made for thesa godowns or for the
store yard. Any cement, which is found at the time of use to have been damaged, shall be rejected and st
immediately to remove from the site by the contractor as per directed of the Engineer-in-Charge.

C.10. ngemen Lan .
The contractor will arrange land for installation of his Plants and Machineries, his godown, store yard, labour camp
elc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may be spared for

the purpose on usual charges as fixed by the Competent Authority.

C.11. Use of Go ment i

Before using any space in Government land for iy purpose whatsoever, approval of the Engineer-in-charge will be
required. Departmental land, if available and if applied for, may be spared for the purpase on usual charges as fixed by
the Competent Authority. The contractor shall make his own arrangements for storage of tools, plant, equipments:
materials etc. of adequate capacity and shall clear and remove on corpletion of work and shed, huts etc. which he
might have erected in Government and. If after such use, the contractor failed to clear the land, Department will
arrange to remove those installation and adequate recovery will be made from the dues of the contractor,

C.12. Rovalty
As per prevailing government notification the Contractor will have to submit the receipt of payment of rovalty to the

Government for use of sand, stone materials, laterite, moorum, gravel, earth ete. to the Engineer-in-charge before
preparation of bill for payment, when they collect the materials direct] ¥ from the source. If they collect the materials
from the authorized quarry holder or commercials establishment who directly or indirectly pay the royalty to the
Government, necessary certificale or cash memo for sale in that respect from them shall have 1o be produced to the
Engineer-in-Charge failing which necessary deduction from the dues of the contractor may be made as fixed by the

Engineer-in-Charge,

C.13. Work Order Book
The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work Order
Book to Assistant Engineer, SIDA Concerned, who is authorized to receive and keep in custody, the Work Order Bogk
on behalf of the Engineer-in-Charge. The Work Order Bock shall be kept at the site of work under the custody of
Assistant Engineer, SIDA or his authorized representative, The Work Order Book shall have machine numbered pages
in triplicates. Directions or instruction from Departmental officers to be issued to the Contractor will be entered (in
triplicate) in the Work Order Book (except when such directions or instructions are given by separate letters). The
contractor or his authorized representative shall regularly note the entries made in the Work Order Book and also
record thereon the action taken or being taken by him complying with the said directions or instruction on any relevant
point relating to the work. The contractor or his authorized representative may lake away the triplicate page of the
Work Order Book for his own record and guidance.
Cases of supplementary items or of ¢laims may not be entertained unless supported by entries in the Work Order Book
or any writlen order from the Tender Accepting Authority.
The first page of the Work Order Book shall contain the following particulars:

i} Name of the Work,

b) Reference 1o contract number.

¢) Contractual rate in percentage.

d) Date of opening of the Work Order Boak.
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¢} Mame and address of the Contractor.

f) Signature of the Contractor. -

g) Name & address of the Authorized representative (if any of the contractor authorized by him).

h) Specific purpose for which the contractor’s representatives is authorized to act on behalf of the Contractor.
i) Signature of the authorized representative duly attested by the Contractor.

i) Signature of the Assistant Engineer, S]DA concerned.

k) Date of actual completion of work.

1} Date of recording all intermediate & final measurement.

C.14. Clearing of Materials
Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all varieties of

jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works on completion of
works all temporary structure or obstruction including some pipes in underground work, if any, must also be removed.
All scars of construction shall be obliterated and the whole site shall be left in a clear and neat manner to the
satisfaction of the Engineer- In-Charge. Total length (in case of road project) shall be demarcated by proper chaining
along with fixing post as per direction of Engineer-in-Charge on both side of the alignment and Bench Marking at
desired locations as per direction of Engineer-in-Charge. No separate payment shall be made for all these works, the
cost thereof being deemed to have been included in the rates of various items of works quoted by the contractor in the

schedule of probable items of works,

C.15. Sundry Materials

The contractor must erect temporary pillars, master pil!a.rg et¢. as may be required in suitable places as directed by the
Engineer-In-Charge at his own cost before starting and during the work by which the departmental staff will check
levels layout different works and fix up alignment and the contractor shall have to maintain and protect the same till
completion of the work. All machineries and equipments like Level Machine, StafT, Theodalite etc. and other sundry
material like, pegs, strings, nails flakes instruments etc. and also skill labour require for setting out the levels for
laying out difference structures and alignment shall also be supplied by the contractor as per direction of Engineer-in-
Charge at his own cost without any extra claim towards the depariment,

C.16. Supplementary / Additional items ol Works
Notwithstanding the provisions made in the related printed tender form any item of the work which can be

legitimately be considered as not stipulated in the specific price schedule of probable items of work but has become
necessary as a reasonable contingent item during actual execution of work will have to be done by the Contractor, if so
directed by the Engineer-in-Charge and the rates will be fixed with manner as stated below: -

e
(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied jtem
of work appearing in the P.W.D. schedule of rates of probable items of work forming part of tender document
Rates for the working area enforce at the time of preparation of the estimate.
(b) In Case, extra items do not appear in the above P.W.D. Schedule of Rates, such items for the works shall be
paid at the rates entered in the P.W.D. Schedule of Rates for the working area enforce at the time of

preparation of the estimate,
(c) If the rates of the supplementary items cannot be computed even afier applications of clauses stated above, the

same shall be determined by analyses from market rates of material, labour and carriage cost prevailing at the
time of execution of such items work. Profit and overhead charges (both together) at 10% (Ten percent) will
be allowed only; the contractual percentage will not be applicable.

Black-market rates or unbalanced market rates shall never be allowed, N
Contractual percentage shall only be applicable with'regard to the portions of the analysis based on clauses (a) &
(b) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by entries
in the Work Order Book or any written order from the tender accepting authority.

C.17. Covered up works _

When one item of work is to be covered up by another item of work the latter item shall not be done before the formal
item has been measure up and has been inspected by the Engineer-in-Charge or the Assistant Engineer or the
authorized representatives of the Engineer-in-Charge and order given by him for proceeding with the latter item of
work. When however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the
Assistant Engineer may do this inspection in respect of minor works and issue order regarding the latter item.

C.18. Approval of Sample
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Samples of all materials to be supplied by the contractor and 1o be used in the work shall have to be approved by th,
Engineer-in-Charge and checking the quality of such materials shall have to be done by the concerned Department or
as directed by Engineer-in-Charge prior to utilization in the work, :

The contractor shall have 1o arrange on his own cost, required energy for operation of equipments and machineries, for
operating of pumping set, | Huminating work site, office ete. thai may be necessary in difference stages of execution of
work. No facility of any sort will be provided for utilization of the departmental sources of energy existing at site of
r work. Arrangement for obtaining water for the work should also he made by the contractor at his own cost. All cost
[ for getting energy and / or for any purpose whatsoever will have to be borne by the contractor for which no claim will
be entertained. -

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water supply, sanitation,
light, procurement of food for contractors stafl & crews, medical aids etc. are 1o be arranged for by the contractar at
his own cost. The cost for transportation of labour, materials and al) other incidental items as required for work shall
| also have to be borne by the Contracior without any extra claim from department,

C.20. Road opened io traffic )
It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic
during execution of the work. The work should be so arranged and the programmed of work must be as adjusted as

maintained by the contractor at his own cost for the entire period of work, if not separately provided in the tender. The
Contractor should take all necessary precautions including guarding, lighting and barricading as necessary, to guard
against the chances of injury or accident to the road user and traffic and ferry users during execution of the work for
which nothing extra will be paid except otherwise mentioned in specific price schedule. The contractar will also
indemnify the Department against consequences of any such injury or accident, if so happens, as per opinion of the
Engineer-in-Charge, due to contractor’s fault in compliance with any of such obligations, :

Suitable road sign as and where necessary should be provided by the contractor at his own cost as per direction of the
Engineer-in-charge and shall also be maintained till the completion of the work. Road barriers with red light at night
are to be placed where the existing surface is disturbed with proper road signs. All these shall be done at the cost of
the contractor without any extra claim towards department,

C.21, Drawings -

All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor shall have
to carry out all the works according to the departmental General Arrangement Drawing and Detail Working Drawings
to be supplied by the Department from time to time. '

C.22. Serviceahle Materials

The responsibility for stacking the serviceable materials (as per decision of the En gineer-in-Charge) obtained during
dismantling of existing structures / roads and handing over the same to the Engineer-in-charge of work of this
Department lies with the contractor and nothing will be paid on this account, [ case of any Joss or damage of
serviceable materials prior 10 handing over the same to this Department, full value will be recover from the
Contractor's bill at rates as will be assessed by the Engineer-in-charge.

C.23. Unserviceable Materials
The Contractor shall remove all unserviceable materials, obtained duri Mg execution at place as directed, The contractor
shall dressed up and clear the work site after completion of work as per direction of the Enginebr-in-Charge. No extra

payment will be made on this account,

C.24. Contractor’s risk for I or damage - . ;
All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, boats, barges,
materials or labour, if any, will have 1o be borne by the contractor without any extra claim towards department,

C.25. ldle labour & additional cost
Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, cost of

Toll and hire and labour charges of tools and plants, railway freight ete. would be entertained under any
circumstances,

C.26. Charges and ayable niractor :

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any local
or other statutory authority which may be applicable to the works and shall keep the department against all penalties
and liabilities of every kinds for breach of such statute regulation or law.
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b) The Contractor shall save, harmless and indemnify the department from and against all elaims, demands, suit and
proceedings for or an account of infringement of any patent rights, design, trade mark of name of other protecied
write in respect of any constructional plant, machine, work, materials, thing or process used for or in connection
with works or temporary works or any of them,

C.27. lssue of De mental T and Plants :
All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost: all cost of fuel
and stores for proper running of the Tools and Plants must be borne by the Contractor.

C.28. Realization of Departmental claims L,
Any some of money due and payable to the contractor (including security deposit returnable to him) under. this
contract may be appropriated by the Government and set off against any claim of Government for the payment of sum
of money arising out of this contract or under any other contract made by the contractor with the Government,

C.29. Compliance of different Acts

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848, Contact
Labour (Regulatich and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. If he fails to
do so, Engineer-in-Charge or Superintending Engineer may at his discretions,. take necessary measure over the
contract, :

The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of the
provision of the said Act(s). The Contructor must obtain necessary cerlificate and license from the concerned
Registering Office under the Contract Labour (Regulation & Abalition) Act, 1970.

The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are called for
from time to time in connection with implementation of the provisions of the above Acts and Rules and timely
submission of the same, failing which the contractor will be liable for breach of contract and the Engineer-in-Charge
may at his discretion take necessary measures over the contract,

C.30. Safety, Security and Protection of the Environment

The Contractor shall, throughout the execution and completion of the Works and the remedying of any defects therein:
() have full regard for the safety of all persons and the Works (so far as the same are not completed or occupied by
the department), -

(k) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and where
necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and convenience of
the public or others, .

(c) take all reasonable steps 1o protect the environment on and ol the Site and to avoid damage or nuisance to persons
or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his
methods of operation, '

~(d) ensure that all lights provided by the Contractor shall be screened so gc not to interfere with any signal light of the

railways or. with any traffic or signal lights of any local or other authority.

C.31. Commencement of work
The work must be taken up within the date as stipulated in the work arder and completed in all respects within the

period specified in Notice Inviting Tender,
C.32, Programmeof work

Before actual commencement of work the contractor shall submiit a programme of construction of work with
methodology clearly showing the required materials, men and equipment.. The contractor will submit a programme of
construction in the pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of
progress of work to complete the work within the specific period for approval of the Engineer-In-Charge who reserves
the right 1o make addition, alterations and substitutions to such programme in consultation with the contractor and
such approved programme shall be adhered to by the contractor unless the same is subsequently found impracticable
in part or full in the opinion of the Engineer-In-Charge and is modified by him. The contractor must pray in writing,
showing sufficient reasons therein for modification of programme,

The conditions laid down in clause 2 of the printed tender form regarding the division of total period and progress to
work and the time table there for as provided in the said clause shall be deemed 1o have been sufficiently complied
with the actual progress of work and does not fall short of the progress laid down in the approved time table for one
fourth, haif and three fourth of time allowed for the work.

C.33. Setting out of the work .
The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the

position, levels, dimensions and alignments of all parts of work, if any rectification or adjustment becomes necessary
the contractor shall have to do the same at his own cost according to the direction of the Engineer-in-Charge. During
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progress of works, if any, error appears or arises in respect of position, level, dimensions or alignment of any part ¢
the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any sefting
out that may be done or checked by either of them shall not in any way relieve the contractor from their responsibility
for correctness and rectification thereof. '

.34, Precautions during works
The contractor shall carefully execute the work without disturbing or damaging underground or overhead service

utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found
unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and necessary
precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses
of the contractor. 1f the service utilities are damaged or disturbed in any way by the contractor during execution of the
work, the cost.of rectification or restoration of damages as would be fixed by the Engineer-in-Charge concerned will
be recovered from the contractor. -

C.35. Testing of ities of materials & workmanshi

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per
M.O.R.T. & H's specification for Road and Bridge Works (Latest Revision) and relevant IS codes and the Engineer-
In-Charge reserves the right to test, examine and measure the materials’'workmanship direct at the place of
manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such assistance,
instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, measuring and
testing the works and quality, weight or quantity of materials used and shall supply samples for testing as may be
selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from
outside Laboratory as per instruction of Engineer-in-Charge. '

The cost of all such tests shall be borne by the agency and that must be considered during quoting rate.

D ]
C.36. Timely completion of work
All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting

Tender from the date of commencement as mentioned in work order. Time for completion as specified in the tender
shall be deemed to be the essence of the contract.

C.37. Procurement of materials 4
All materials required to complete execution of the work shall be supplied by the contractor after procurement from

authorized and approved source.

C.38. Rejection of materials
All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must be removed by

the Contractor from the site within 24 hours of the issue of order to that effect, In case of non-compliance of such
order, the Engineer-In-Charge shall have the authority to cause such removal at the cost and expense of the contractor
and the contractor shall not be entitled to claim for any loss or damage of that account.

C‘J‘Ell; Implied elements of work in_items

Except of such items as are included in the Specific Priced Schedule of probable items and approximate quantities no
separate charges shall be paid for traffic control measures, shoring, shutiering, dewatering, curing etc. and the rates of
respective items or works are to be deemed as inclusive of the same.

C.40. Damaged cement :
Any cement lying at contractor’s custedy which is found at the time of use to have been damaged shall be rejected and

must immediately be removed from the site by the contractor or dispesed of as directed by Engineer-in-Charge at the
costs and expenses of the contractor.

C.41. Force Closure
In case of force closure or abandonment of the works by the Depariment the contractor will be eligible to be paid for

the finished work and reimbursement of expenses actually incurred but not for any losses.

C.42. Tender Rate
The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced schedule

of probable item of work. The quantities for various other items of works as shown in the priced schedule of probable
items of works are based on the drawing and design prepared by the Authority. IF variations become necessary due o
design consideration and as per actual site conditions, those have to be done by the contractor at the time of execution
at the rate prescribed in the tender condition. No conditional rate will be allowed in any case.
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The contractor shall not be entitled for any compensation for any loss due to delays arising out of modification of the
drawing, addition & alterations of specifications. |

C.44, Additional Conditions
A few additional conditions under special terms and conditions:

1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & unserviceable)
earth, rubbish, materials etc. as per direction of the Engineer-in-Charge. .

2. Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any.

3. In order to make the local people aware, a permanent concrete board (in case of road schemes) or embedded
metal/stone plaque (in case of construction of buildings, boundary wall, bridge, culvert, drinking water facility
ete.) displaying the following facts should be erected/ embedded:

a) Name of the Hon'ble M.L.A. and source of fund; b) The Name of the Project Implementation Ageney; c)
Fund utilized for the scheme; d) Date of completion of the scheme; and ¢) Physical achievement of the scheme.
The cost of the same may be borne out of the contingency part of the estimated amount of the scheme,

4. The Contractor is to display caution board maintaining L.R.C. norms at his own cost as per direction of Engineer-in-
Charge,

5. Deep excavation of trenches and left out for days shall be avoided.

6. Labour welfare CESS will be deducted (@ |(one) %6 of value of the works as per rule. B o

7. The whole work will have to be executed as per drawings supplied by Authority available in this connection at the
tender rate.

8. Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force.

9. In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending the West Bengal
Finance (Sales Tax) Act, 1994 necessary 8.T / VAT will be deducted as per rate in force from the bill in addition to
other deduction as per extent rules.

C.45. Pavment of Bills
As mentioned in clause 5 of this NIT.

C.46. Arbitration = )
There shall be no provision of Arbitration. Hence Cl. 25 of 2911 (ii) is omittgd vide notification no 558 / SPW di.

13.12.2011 of Secretary, to the Govt. of West Bengal. -

C.47, Price Adjustment OR Price Escalation

As mentioned in Cl. 11 of this NIT.

SECTION - D

Technical Specification for Works

D.1. Name of Work
Repairing of Jhora and Bank Protection works Approach Road of Sahu Bridge (North side of Forest) at Nepali

Basti, Dabgram, Silizuri
D.2. Site Condition

The contractor before tendering must visit the site and satisfy himself as to the extent of the proposed construction
difficulties and problems, if any, to start, to continue and complete the work within the time as stipulated in this tender
without dislocation of normal traffics during day as well as to night. No interruption in works due to any site condition
shall be engaged as to complete the work in time. The execution of the work should however be planned and phased
s0r that there are no undue hazards to the movement of nommal traffic over the road. No additional payment will be
entertained on this account. Difficulties and inconveniences in transporting materials over the bad roads, Kutcha
roads, incomplete roads and over the weak and damaged culverts should be taken into consideration by the Cantractor,
The materials for the work may be required to carry over Kutcha roads. These approach roads should be maintained
by the Contractor at his own cost.

Difficulties in collection of different materials in lot, over the road flank due 1o insufficient space if there be, should be
noted by the bidder. Mo rate or time will be allowed on these accounts as stated, The bidder should quate his rate
taking into consideration regarding security of the materials. Nothing would be entertained under any circumstances

bevond the respective tendered provisions.

1.3, Preliminaries
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During execution of the work contractor will remain responsible for providing reasonable facilities to traffic on the
road and also lighting and guarding of the road during night for its safety while the work is in progress and no extra
rate will be paid on this account befiore taking up the work.

Approximately half of the road width including one flank shall be kept clear to the traffic from all obstruction and the
surface shall be properly cleaned and leveled as far as possible. ' ' :

Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red letters on a white
back ground as per direction of the Engineer-in-charge. Cost of which should be borne by the agency.

Road barriers shall be placed wherever the existing road surface disturbed with proper’ road signs. During night, these
should be provided with the light, Night Guard e.g. ‘Chowkidar' for watching the barrier etc. shall also be maintained
by the Contractor to give due wamning to road users specially at night.

D.d4. Specifications & Mode of execution

Unless otherwise stipulated specifically all the item of works are to be done as per relevant sections, general

conditions and general guideline as mentioned either in—

(i} Public Works Department (PWD) Schedule of Rates for Building Works and Materials & Labour in foree for
different district of West Bengal including up-to date addenda and corrigenda.

(i) Public Works Department (PWD) Schedule of Rates for Bridge & Road Works and Materials & Labour in
foree for different district of West Bengal including up-to date addenda and corrigenda.

(iii) Public Works Department (PWD) Schedule of Rates for Sanitary & Plumbing Works and Materals &
Labour in force for different district of West Bengal including up-to date addenda and corrigenda.

For general conditions and general specifications of items of works including supply and carriage works, not

appearing in the aforesaid two specification books, relevant 'Schedule of Rates for Road works, Bridge & Culvert

Works' published from Superintending Engineer, Bridge Planning Circle, Public Works (Roads) Department for

different district of West Bengal including up-to-date addenda and corrigenda, if any, issued from competent authority

as applicable for the working area at the time of submission of tender will be considered, :

W
PN
Chief Executive Officer

Memo No.: 652/ 1 (18)/ ENGG /2014 — 15 of SJDA Dated: 24.09.2014
Copyv to: With request 1o display in their Notice Board.

Addl. Executive Officer, Siliguri Mahakuma Parishad.
Commissioner, Siliguri Municipal Corporation.
District Magistrate, Darjeeling,
District Magistrate, Jalpaiguri,
Chgirman, Jalpaiguri Municipality, Jalpaiguri,
Secretary, Jalpaiguri Jilla Parishad, Jalpaiguri.
Superintendent of Police, Darjeeling.
Superintendent of Police, Jalpaiguri.
Superintending Engineer, PW (Roads), SHC-1V, Shaktigarh, Siliguri.
10, Superintending Engineer, Northern Circle, PWD, Jalpaiguri. :
I1. Executive Engineer, North Bengal Development Department, H. C. Road, Siliguri.
12. Executive Engineer, North Bengal Construction Division, PWD, Siliguri, A
13, Executive Engineer, Construction Board, Gayaram Build, H.C. Read, Siliguri.
14, Executive Engineer, Darjeeling Division, PWD. Phen
15" A. P, Siliguri Jalpaiguri Development Authority, Siliguri for uploading in SJDA website.
16. D.L0O., NIC, Siliguri for uploading in official website
I7. Notice Board, Siliguri Jalpaiguri Development Authority, Siliguri.
18. Wotice Board, Siliguri Jalpaiguri Development Authority, DCRPD Building, Near Sadar Hospital,

Jalpaiguri,
A,
a)*{t;.é\\

Chief Executive Officer
Siliguri Jalpaiguri Development Authority
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