OFFICE OF THE CHIEF EXECUTIVE OFFICER
Siliguri Jalpaiguri Development Authority (SIDA)

Tenzing Morgey Road, Pradhan Magar, Siliguri, Dist: Darjeeling, Pin = 734 003
Phone! fﬂjjﬂ H.r.?i-'.?}_ .?jfjﬁ-ul':". Firx: m_fj_ﬂ' F5M058, e-mallt sidfmehfidpmall oom Bob: sewne ;J'M

Memo No.: 645/ ENGG /2014 - 15 of SIDA Dated: 24.09.2014

NOTICE INVITING ONLINE TENDER (e - TENDER)} NO. 2014 — 2015 OF SIDA
(RE —TENDER)

Chief Executive Officer, Siliguri Jalpaiguri Development Authority (SJDA), Siliguri invites ONLINE
TENDER (e - Tender) from reliable resourceful bonafide and experienced firms / companies ! individual contractors,
who have successfully completed the similar nature of works of value not less than 30% of the value of amount put to

tender in a single contract within last § (Five) years from the date of NIT in any Government / Semi Government /
Undertakings / Autonomous / Statutory bodies and Local bodies.
¢ - Tender details:

5|, Estimated Amount Put to | Eamnest Money @ 2.00 %
Na, Mume of the Work Tender (Rs.) (Rs.)
57,95, 827.00 i, 15, 917.00

Construction of Road from BSF Road to Barrage Rond
n | vin Rajib Nagar and Barrage Road to Fulbari Super _
Market at Fulbari, Dist. Jalpaiguri. Cost of Tender 2, 000,00

Documents (Rxs.)

b | Time of completion 210 (Two one zero) Days
¢ | Date & Time of Publishing NIT & Tender Documents 27.09.2014 at 10,00 A.M.
d | Tender Documents Sale / Dovwnload Start Date & Time 27.09.2014 from 4.00 P.M.
e | Bid Submission / Upload Start Date & Time 27.09.2014 from 4.00 P.M.
I | Tender Documents Sale / Diownload End Date & Time 14.10.2014 up to 6.00 P.M.
g | Bid Submission End Date & Time 14.10.2014 up te 6,00 P.M,
Eamest Money and Cost of Tender Documenis depasited in
the form of NEFT f RTGS from any CBS enabled Bank
| nt should a uploaded onlin
with UTR_No, [Account Details: i) Account Name -
po[SIRIGURL . =~ JALPAIQUR) . DEVELOPMENT |5 aig o on pin

AUTHORITY, i) Account Mo, — 912010035055401, i)
Bank Mame - AXIS BANK LTD., iv) Branch Mame — Hill
Cart Road, v) IFSC — UTIBOD01403 & vi) Bank Address —
32, Pradhan Nagar, Near Ramakrizhna Vedantn Ashram,
Hill Cort Road, Siliguri — 734 003]
Phoio coples of the acknowledpement for the payment of
Earnest Money Deposit and Cost of Tender Documents
must be submitied along with the original copy affidavit
i | in prescribed proforma (As Section - B) in the | Onor before 15.10.2014 at 3.00 P.M.
Engineering Section of the office of Chief Executive
Officer, Siliguri Jalpaiguri Development  Authority
(SJDA), Siliguri,
Relevant documents (as uplosded anline) in hard copy in a
sealed cover may be submitted (at the option of bidder)
through tender box kept in the office of Chiel Executive
J Q-ﬁ'u:ﬁr, Siliguri Jan.E.igTri Development Authority, Siliguri, | O oF defore 15.10.2014 at 3.00 P.M.
Mandatory documents (as mentioned in point no.3) should
b uploaded onling,
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% | Date of opening of Technical Proposals 16.10.2014 at 11.00 A.M.

Date of opening of Financial Proposals Will be declared after technieal evaluation.

| Deparimenta Materinly:  The recovery ruies for gf;‘:";;“m" T}Eﬁ"ﬂ“}"
deparimental maderials: Sl
Bitumen: Rs. 48, 104,00/ MT

The bidder shall be required to properly maintain the work uml.ud-iﬁn'ﬂ its components for o period of 3 (Three)
years from the date of completion and handing over o SJDA in proper format, o Security Deposit of 10% shall be
deducted from cach RA bill (up to 10% in total). 2% EMD is to be adjusted with the Security Deposit. The release of
5.D. would be subject 1o quality and proper maintenance of the work and its components satisfactory for the entire
n | period of 3 (Three) years.

1. Completion of 1" year from the date of completion = 30 % of 5D

2. Completion of 2* year from the date of completion — 30 % of 5D

3. Completion of 3% year from the date of completion — 40 % of 5D
Fni1u|l‘l: to execule proper maintenance of the work for three years will lead o forfeiture of the security deposit.

In the event of e-Filing intending bidder may download the tender documents from the website
hitps:/etender.wh.nic.in directly by the help of his Digital Signature Certificate (DSC).

In case of online submission, Technical Bid and Financial Bid both will be submitted concurrently duly digitally
signed in the Website hitps:fetender.wh.nic.in Tender documents may be downloaded from website &
submission of Technical Bid / Financial Bid as per the Date / Time Schedule stated in above table of this NIT.

The documents submitted by the bidders should be properly indexed & attested with seal.

i) The pmspnctiv.ré bidders shall have satisfactorily completed AS A PRIME AGENCY during the last 5 (Five)
years prior to the date of issue of this NIT ot least one similar pature of work having value of Rs. 17, 38, 749/-

under the authority of State / Central Gowt., State / Central Govt. undertaking / Statutory Bodies constituted under
the statute of the Central / State Govermnment, [Non Statutory Documents]

N.B.: Work Order, Completion Certificate & Payment Certificate for successful compleied work shall have 1o be
submitted.

ii) The prospective bidders shall have in their full time engagement experienced lechnical personnel, the minimum
being one Civil Engineering Degree Holder (Authenticated documents in respect of qualification and
engagement shall be furnished for Technical-Evaluation). [Nen Statutory Docliments]

iii) Trade License, PAN Card, Professional Tax deposit Receipt updated Challan, VAT Registration
Certificate (If registered) with updated challan (Mot more than two years old), EPF Reglstration Certificate
with updated challan (Not more than one years old) to be accompanied with the Technical Bid documents. Any
one of the Income Tax (SARAL) Acknowledgement Receipt of the lnst three assessment years o be submitted.
[Non Statutory Documents]

iv) Audited Balance Sheet within the last 5 (Five) financial years in support of turmover 1o be submitted for the
value of Rs. 57, 95, §27.00. [Mon Statutory Documents]

v) A declaration (AfMidavit) in this respect has to be furnished by the prospective bidders as per prescribed format
vide Section — B / Affidivit and Form - | as per prescribed format vide Section — B / Form - | without which the
Technical Bid shall be treated non-responsive. [Non Statutory Documents]

vi) In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be
furnished along with balance sheet and profit and loss account and all schedules forming the part of Balance Sheet
and Profit & Loss Account, Tax Audited Report, Balance Sheet and Profit & Loss Account including all schedules
forming the part of Balance Sheet and Profit & Loss Account should be in the favour of applicant. No other name
along with applicant name, in such enclose will be entertained. [Non Statutory Documents]

vii} The prospective bidders should have own / arrange the required Plant and Machineries (as Mobile Hot Mix
plant, Tar Boiler, Road Roller, Hopper type Mixture Machine, Vibrator eic.). Conclusive proof of ownership
(Tax Invoice, Way Bill, Delivery Challan, incorporation in the Balance Sheet as fixed asset) for each plant and
machineries in working condition shall have to be submitted, 1T the same is already engaged in the other works,
then name of client along with his contact number should be furnished in the declaration by the intended bidder
countersigned by the client with tentative date of release of such Plant and Machineries where the same are
presently engaged. In case of Lease of Machineries, original document of ownership from whom the lease is taken
and authentic document in support of lease is 1o be submitted. IT necessary, authority may inspect Plant and
Machineries physically or call for the original documents as proof of Ownership of the same, [Non Statutory

Documents)
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viii) Registered Unemployed Engineers' Co-operative Societies / Unemployed Labour Co-operative Societies are
required to fumish valid Bye Law, Current Audit Report, Valid Clearance Certificate from A.R.C.S. for the year
2012 along with other relevant supporting papers. [Non Statutory Documents)

1x) Jeins Ventures will not be allowed,
%} A prospective bidder shall be allowed 1o participate in the particular Job either in the capacity of individual or
as a partner of a firm, nd to have ied severally in a single all af his / their bids will considered ax

non-responsive for that job , without assigning any reason thereof,

xi) The partnership firm shall furnish the registered partnership deed and the company shall furnish the Article of
Association and Memorandum. [Non Statutory Documents]

The prospective bidder, if awarded, shall engage technical staff according to the requirements of works to be
executed,

The running payment of proposed executed work may be made to the executing agency as per availability of fund
and no claim whatsoever in this regard will be entertained. Provisions in Clause (s) 7. 8, & 9 contained in 50 far as
they relate to quantum and frequencies of payment are to be treated as superseded,

The contractor shall do photography / video photography of the site firstly before the start of the work, secondly
mid-way in the execution of different stages of work and lastly after the completion of the work. No separate
payment will be made to the contractor for this including reinforcement work with an identification mark,

The Tenderer, whose tender is accepted and after issuing Work Order, should purchase additional three copies of
tender documents including relevant papers etc, at the rate of Rs. 500,00 (Five hundred) each (May be paid in the
form of Demand Draft / Pay Order or Challan to be deposited in United Bank of India in favour of Chief
Executive Officer, Siliguri Jalpaiguri Development Authority) from the Accounts Sec. of this office and formalize
the contract within 15 (Fifteen) Days from the date of issue of the Work Order, failing which action will be taken
and the order will be treated as cancelled.

Relevant documents (as uploaded onling) in hard copy (self attested) must be submitted in the Engineering
Section before formalize the contract. - :

If the lowest rate comes to below 10 % of the estimated value then performance security (@ 2.5% of the contract
value should be paid in the form of Demand Draft in favour of CHIEF EXECUTIVE OFFICER, SJDA before
the process of Formal Tender, failing which action will be taken and the order will be treated as cancelled. The
same may be released after completion of the work with value of at least 80%.

The intending tenders may be noted that an amount equal to 1% of the contract amount will be deductad from the
RA bill / final bill on account of “the building and other construction work (regulation of employment and
condition of service) Act, 1996 and “The building and other construction work welfare Cess Act, 1996" apant
from other statutory deductions from bills / payment due. Vi, Royalty & all other statutory levy / CESS will
have to be borne by the contractor & the rates in the schedule of rates are inclusive of all the taxes & CESS stated
above.

- No Adjustment of Price or Price Escalation of any kind will be allowed.

Mo Mobilisation Advance and Secured Advance will be allowed. 1

- Agencies shall have to arrange required land for installation of Plant & Machineries, (specified for each awarded

work), storing of materials, labour shed, laboratory etc. at their own cost and responsibility nearest to the work
gile,

- Bids shall remain valid for & period not less than 120 days (One Twenty Days) from the last date of submission of

Financial Bid / Sealed Bid. If the Bidder withdraws the Bid during the period of Bid validity his Earnest Money
Deposit may be forfeited.

Materials like Cement, Steel & Bitumen will be supplied by the Authori iy,

orey: The amount of Eamest Money is 2% (Two percent) of the estimated amount put to tender should
be deposited through NEFT / RTGS in any CBS enabled Bank drawn in favour of the CHIEF EXECUTIVE

OFFICER (CEQY}, SJDA against each of the work.
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I7. The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine the site of works ang
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contrac,
for the work as mentioned in the Notice Inviting Tender, the cost of visiting the site shall be at the Bidder's own
EH:F":'IIS-E.

18. The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of Bids,
no cost of Bidding shall be reimbursable by the Authority. The CHIEF EXECUTIVE OFFICER, SJDA
reserves the right to accept or reject any offer without assigning any reason whatsoever and is not liable for any
cost that might have incurred by any Bidder at that stage of Bidding.

19. Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned against
SI.No.3 and Section-A, i.e,, ‘Instructions 1o Bidders' before bidding.

20. In case of Ascertaining Authority at any stage of tender process or execution of work necessary registered
irrevocable power of attorney is to be produced,

21. No Conditional / Incomplete Bid / Tender will be accepted under any circums tances,

22. If more than one bidder quoted same rate which are found lowest at the time of opening, such similar muﬁiple
rates will not be entertained / accepted by the Authority.

23. The CHIEF EXECUTIVE OFFICER, SJDA reserves the right to cancel the N.L.T. due to unavoidable
circumstances and no claim in this respect will be entertained. _

24. During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other papers found
incorrect / manufactured / fabricated, that bid will be considered as non-responsive and out rightly rejected with
forfeiture of Earnest Money and action will be taken as per IT Rule in force.

235. In case if there be any objection mgaﬂing prequalification / list of "Technically Qualified Bidders", that objection
should be lodged to the CHIEF EXECUTIVE OFFICER, SJDA within 2 days from the date of initial
publication of list of Technically Qualified Bidders and beyond that time schedule no objection will be entertained

by the Authority, "

26. Before issuance of the work order, the tender accepting authority may verify the credential & other documents of
the lowest bidder if found necessary. After verification, if it is found that such documents submitted by the lowest
bidder is either manufacture or false in that case, work order will not be issued in favour of the bidder under any

CINCUMSsiances,

27, If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later
notification will supersede former one in following sequence:-
(a) Notice Inviting Tender,
(b) Tender Clauses.
(¢} Special terms and conditions.
{dp Technical bid,
(e) Financial bid.

28. All works covered in the clause appearing hereinafter shall be deemed 1o form a part of the appropriate item or
items of works appearing in the work schedule whether specifically mentioned in any clause or not and the rates
quoted shall include all such works unless it is otherwise mentioned that extra payment will be made for particular

works

29. The t Mon be forfeited -
a)  Ifthe Bidder withdraws the Bid during the period of Bid validity,
b) Incase of a successful Bidder, if the Bidder fails within the specified time limit to Sign the agreement,
¢} During scrutiny, if it comes to notice to the tender inviting authority that the credential or any other papers

found incorrect / manufactured / fabricated.

30. Qualification Criteria:

The Tender Inviting & Accepting Authority will determine the eligibility of each bidder. the bidders shall have to
meet all the minimum criteria regarding:-

. Experience. ’
b. Technical Capability comprising of personnel & equipment capability.
c. Financial Capacity.
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31. The eligibility of a bidder will be ascertained on the basis of the attested documents digitally siened in sipport
af the minimum criteria as mentfoned in 27 (a), (B), (c) above and the declaration executed through prescribed

affidavit in non-judicial stamp paper of appropriate value duly notarized, If any document submitted by o
bidder Is either manufactured or false, in such cases the eligibility of the bidder will be out rightly refecied ai

any stage without any prefudice and action will be faken as per stipulations of 1T Rule in force

I ewetls ipime N uihic iy | =JUA
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SECTION - A
Submission of Tengders
A.l. Gen uida for e-T rin

Instructions / Guidelines for tenders for electronic submission of the tenders have been annexed for assisting the
contractors to participate in e-Tendering,

A2 sira f r
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with the
Government e-Procurement system; through logging on to e :wh.nic.in (the web portal of Siliguri
Jalpaiguri Development Authority) the contractor is to click on the link for e-Tendering site as given on the web
portal,

Al ira f r

Each contractor is required to obtain a Class-11 or Class-11] Digital Signature Certificate (DSC) for submission of
tenders, from the approved service provider of the National Informatics Centre (NIC) on payment of requisite
amount defails are available at the Web Site stated in Clause 2 of Guideline to bidder DSC is given as a USB e-
Token.

A4, Mode of Colle
The contractor can search & download NIT & Tender Documents electronically from computer once he logs on
to the website mentioned in Clause 2 using the Digital Signature Certificate (DSC). This Is the enly mode of
collection of Tender Documents,

A.5. ci ore t W
A praspective bidder shall be allowed to parti cipate in the job either in the capacity of individual or as a partner
ofa firm. If found to have applied severally in a single job all his applications will be rejected for that job.

A.6. Submission of Tend
General process of submission, Tenders are to be submitied through online to the website stated in SI. 2 of NIT
in two folders at a time for each work, one in Technical Proposal & the other in Financial Proposal before the
prescribed date & time using the Digital Signature Certificate (DSC) the documents are to be uploaded virus
scanned copy duly Digitally Signed. The documents will et encrypted (transformed into non readable formats),

A6.1. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers (folders),

.1, Sta vip Contain - :
i. Acknowledgement of NEFT / RTGS from any CBS enabled Bank for Earnest Money and Cost of Tender
Documents deposited.

ii. NIT, Special Terms & Conditions in NIT, Special Specifications in NIT, if any, with all Corrigendum and
Addendum, if any. (Download & upload the same Digitaliy Signed),

iii. Tender form i.e. Tender clause (Download & upload the same Digitally Signed cXCepl quating rafe, guoting
rafe will only encrypred in the B.0.Q. under Financiul Bid),

A6.1.2. No utio ver Con

(a) Affidavit & Form - [ as stated in SI. No. 3(v) of this NIT,

{b) Trade License as stated in SI. No. 3(iii) of this NIT.

te) Professional Tax (PT) Registration Certificate as stated in SI. No. 3(iii) of this NIT.

(d) PAN Card, Income Tax (IT) SARAL as stated in S1. No. 3(iii) of this NIT.

(e) VAT Registration Certificate as siated in SI. No. 3(iii) of this NIT.

() Audited Balance Sheet as stated in ], No, 3(iv) of this NIT.

(&) -EPF Registration Certificate as stated in S, No. 3(iii) of this NIT.

(h} Registration Certificate under Company Act (If any).

(i) Registered Deed, Article of Association & Memorandum (For Partniership Firm) (If anv).

() Power of Attomey (For Partnership Firm / Private Limited Company) (If any).

(k) Tax Audited Report in 3 CD Form along with Balance Sheet & Profit & Loss Afc (For Proprietorship &
Partnership Firms and Company) (1f any).

(1) Clearance Centificate for the Current Year issued by the Assistant Register of Co-Op(S) (ARCS) bye laws
are {0 be submitted by the Registered Lubour Co-Operative(s), Engineers’ Co.-Operative(s).

(m) List of machineries along with authenticated documents as stated in SI. No. 3{vii) of this NIT.

(n) Authenticated documents in support of Technical Personrie] as stated in 5. No. 3(ii) of this NIT.
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(0) Scanned copy of Original Credential Certificates (Work Order, Completion Certificate & Paymeni
Certificate) as stated in SI. No. 3{i) of this NIT,

Note: - Failure of submission of any of the above mentioned documents (a5 stated under A6.1.1. &
A.6.1.2.) will render the tender liable to summarily rejected for both Statutory & Non Statutory Cover,

A6.2. Scree mittee & der Evolution Committ

i) The Superintending Engineer (SE), SIDA: concern Executive Engineer (EE) / concemn Assistant Engineer
(AE), SIDA and the Accounts Officer (AQ), SIDA under the CHIEF EXECUTIVE OFFICER (CEQ), SIDA will
function as Sereening Committee for determination technically qualified bidders,

ii) Technical proposals will be open by the CHIEF EXECUTIVE OFFICER, SIDA along with his authorized
representative electronically from the website stated in Cl. No. 2 in this NIT using their Digital Signature Certificates
(DSC),

iii) Intending bidders may remain present if they so desire,

iv) Cover (folder) statutory documents (vide C], No. A.6.1.1} should be open first & if found in order, cover (folder)
for non statutory documents (vide CL No. A6.1.2) will be opened. If there is any deficiency in the statutory
documents the tender will summarily be rejected.

v) Decrypted (transformed in to readable formats) documents of the non statutory cover will be downloaded & handed
‘over o the Tender Evolution Commitiee [The Superi ntending Engineer (SE), $IDA: concem Executive Engineer
(EE) / concern Assistant Engineer (AE), SIDA and the Accounts Officer (AO), SIDA).

vi} Uploading of summary list of technically qualified bidders will be made,

vii) Pursuant to scrutiny & decision of the screening committee the summary list of eligible bidder & the serial

viii) During eval uation the Screening Committee mdy summon any of the bidders & seek clarification / information or
seek additional documents or original hard copy of any of the documents wlready submitted & if these are not
produced within the stipulated time frame, their proposals will be liable for rejection.

A.6.3. Financial I

i. The financial propesal should cantain the following documents in one cover (folder) i.e. Bill of Quantities (BOQ).
The bidder shall quote their rate {percentage Above / Below / At Par) over the total estimated cost of the intended job
online through computer in the Space marked for quoting rate in the BOQ, -

ii. Only downloaded copies of the above documents are to be uploaded virus Scanned & Digitally Bigned by the

bidder.

A.7. Penalty for su ion / distortion of facis
Submission of false document by bidder is strictly prohibited & if found bid will be considered as non-
responsive and out rightly rejected with forfeiture of Earnest Money and action may be referred to the
appropriate authority for prosecution as per relevant IT Act,

A.8. Rejection of Bid

The tender inviting authority reserves the right 1o accept or reject any Bid and / or 1o cancel the Bidding
processes and reject all Bids at any time prior to the award of Contracs without thereby incurring any liability to
the affected Bidder / Bidders or any obligation 10 inform the affected Bidder or Bidders of the ground for such

action from tender inviting authority.

A4 Opening of Financial Bid
A9.1, Financial proposals will be open by the CHIEF EXECUTIVE OFFICER, SIDA along with his

authorized representative electronically from the website stated in €|, No. 2 in this NIT using their Digital

Signature Certificates (DSC).
A92. Afler opening of Finuncial Bid, if situation demands, CHIEF EXECUTIVE OFFICER, SJDA may call

off-line Open Bid among the Qualified Bidders to lower down the offered rate further,

A0 Award of Contract
The Bidder who's Bid has been accepted will be notified by the Tender lnviting & Accepting Authority. The

notification of award will constitute the formation of the Contract
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SECTION - B
AFFIDAVIT
(To be furnished in Non — Judicial Stamp paper of appropriate value duly notarized)

1.1, | the
under-signed do certify that all the statements made in the attached documents for the work “Construction of Road
from BSF Road to Barrage Road via Rajib Nagar and Barrage Road to Fulbari Super Market at Fulbari, Dist.

Jalpaiguri™ of NIT No. 025 f Engg / 2014 — 2015 of SJDA (Re — Tender) are true and correct. In case of any

information submitted proved to be false or concealed, the application may be rejected and no objection / claim will be
raised by the under-signed.

2, The under-signed also hereby certifies that neither our firm

nor any of constituent pariner had been debarred to
participale in tender by the Siliguri Jalpaiguri Development Authority (SJDA) during the last 5 (five) vears prior to the
date of this NIT.

3. The under-signed would authorize and request any Bank, person, Firm or Corporation to fumnish pertinemt
information as deemed necessary and / or requested by the Authority to verify this statement.

4. The under-signed understands that further qualifying information may be requested and agrees to furnish any such
information at the request of the Authority. -

L

5. Certified that | have applied in the tender in the capacity of individual / as a partner of a firm & | have not applied
severally for the same job.

Signature of the declare ant identified by me

Signature of Advocate

Seal & Signature of Notary

-_J::n.,!a:r No, 025/ Fngg / 2004 = I3 {Re - Tender) Siliguri Jalpaiguri Developmicent Adthority (SIDA)



Signature of applicant

1. Name of applicant H

2. OfMice Address

3. Contact No. 1

4. Fax No. 4

4, ¢ - mail Add ress -
Date

Full Name
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C.1 General

Unless otherwise stipulated all the works are to be done as per general conditions and general specifications as
mentioned either in—

(i} ‘Departmental Schedule', which means the Public Works Department Schedule of Rates in different disiriet of
West Bengal for the working area including up-to-date addenda and corrigenda, if any,

(ii) Latest edition of the book published for the specification of various works,

; and da : %

be carried out in close co-operation with the Department and other contractor those may be working
in the area of work. The work should also be carried out with due regard 1o the convenience of the road users and
occupants of the adjacent locality, if any. All arrangements and programme of work must be adjusted accordingly, All
precautions must be taken to guard agamst chances of injury or accidents to workers, road users, occupants of the
adjacent locality ete. The contractor must see that all damages to any property which, in the opinion of the Engineer-
in-Charge are due 1o the negligence of the contractor are prompily rectified by the contractor at his own cost and

expenses and according to the direction and satisfaction of the Engfnwnin-ﬂiazﬂ'gn.

CJ. Trans i ra ent

The contractor shall arrange for all means of fransport including railway wagons required for carriage and supply of
materials and also the materials required for the construction work. The Department may however, at their own
discretion grant necessary certificates, if required, for booking of rilways wagons ete. But, in case of failure of the
department 10 help the contractor in this respect, the contractor will have arrange at his own initiative so that progress
of work would not hamper and no claim whatever on this ground will be entertained under any circumstances, |f
railways facilities are not available, the contractor will have to depend on transport of materials by road as necessary
to complete the work without claiming any extra payment from departiment in this regard. The contractor must
consider this aspect while quoting rate.

C.4. Contractor's Site Office - .

The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-Charge where all
directions and notice of any kind whatsoever, which the Engineer-in-Charge or his représentative may desire to give to
the contractor in connection with the contract, may be left or sent by post to such office or delivered 10 the contractor's
authorized agent or representative, For such intimation 1o the contractor's sie office, it shall be deemed 1o the

sufficient enough to be served upon the contractor,

C.5. lncidental and other cha

The cost of all materials, hire charges to Tools and plants, labour, Corporation / Municipal Fees for water supply,
Royalty on road materials (if any), electricity and other charges of Municipalities or statutory local bodies, ferry
charges, Toll charges, loading and unloading charges, handling chargers, overhead charges ete, will be deemed 10 have
been covered by the rates quoted by the contractor inclusive of also Sales Tax (Central and / or State), Income Tax,
Octroi Duty / Terminal Tax, Turnover Tax, VAT etc. All other charges for the execution of the specified work,
including supply of materials and related carriage, complete or finished in all respect upto the entire satisfaction of the
Engineer-in-charge of the wark, Mo extra claim in this regard beyond the specitied rate as per work schedyle
whatsoever in this respect will be entertained. i

C.6. Authorized resentative of Contractor

The contractor shall not assign the agreement or sublet any portion of the work. The contracior, may however, appoint
and authorize representative in respect of one or more of the following purpose only,

a) General day to day management of wark,

b) To give requisition for Departmental ‘materials, Tools & Plants ete., if any, to receive the same and sign hand
receipts thereof,

¢) To attend mensurements when taken by the Departmental Oificers and sign the records of such measurements
which will be taken of acceptance by the contractor.

The selection of the authorized representatives shall be subject to the prior approval of the concerned Engineer-in-
Charge and the contractor shal] in writing seek such approval of the Engineer-in-Charge giving therein the name of
work, Tender No., the Name, Address and the specimen signature of the representative he wants to appoint and the
specific purposes as specified here-in-above, which the representative will be authorized for. Even after first approval,
the Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized representative and
the contractor shall be bound to abide by such directions, The Engineer-in-Charge shall not be bound to assign any
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,;’rta.mn for Pu&mmnd directions. Any notice correspondence ete. issued to the authorized representative or left at his
address, will be deemed to have been issued to the contractor,

C.7. Pow e
The Provision of the power of attorney, if any, must be subject 1o the approval of the Authority. Otherwise the

Authority shall not be bound 1o take cognizance of such of attorney.

C.B. Extension of time

For cogent reasons over which the contractor will have no control and which will retard the progress, extension of
time for the period lost will be granted on receipt of application from the contractor before the expiry date of contract.
No claim whatsoever for idle labour, additional establishment, enhanced cost of materials and labour and hire charges

C.9. Contractor’s Godown

The contractor must provide suitable godowns for cement and other materials al the site of work, The cement godown
is to be sufficient in capacity and it must be water tight with either an elevated floor with proper ventilation
wrrangement underneath the floor or if solid raised flooring is made, cement iz to be stored on bamboo or timber
dunnage to the satisfaction of the Engineer-in-Charge. No separate payment will be made for these godowns or for the
store vard. Any cement, which is found at the time of us¢ 1o have been damaged, shall be rejected and muist
immediately to remove from the site by the contractor as per directed of the Engineer-in-Charge,

C.10. Arrange tof Land
The contractor will arrange land for installation of his Plants and Machineries, his godown, store yard, labour camp

elc. at his own cost for the execution of the work, Departmental land, if available and if applied for, may be spared for
the purpose on usual charges as fixed by the Competent Authority.

C.11. Use of Government Land

Before using any space in Government land for any purpose whalsoever, approval of the Engineer-in-charge will be
required. Departmental land, if available and if applied for, may be spared for the purpose on usual charges as fixed by
the Competent Autharity. The contractor shall make his own arrangements for storage of tools, plant, equipments:
materials etc. of adequate capacity and shall clear and remove on completion of work and shed, huls ete. which he
might have erected in Government and. If afier such use, the contractor fuiled to clear the land, Department will
armnge 10 remove those installation and adequate recovery will be made from the dues of the contractor,

C.12. Rovalty %
As per prevailing government notification the Contractor will have to submit the receipt of payment of royalty 1o the

Government for use of sand, stone materials, lalerite, moorum, gravel, earth ete. to the Engineer-in-charge before
preparation of bill for payment, when they collect the materials directly from the source. If they collect the materials
from the authorized quarry holder or commercials establishment who directly or indirectly pay the royalty to the
Government, necessary certificate or cash memo for sale in that respect from them shall have o be produced to the
Engineer-in-Charge failing which necessary deduction from the dues of the contrastor may be made as fixed by the

Engineer-in-Charge,

C.13. Work Order Book
The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work Order

Book 1o Assistant Engineer, SIDA Concerned, who is authorized to receive and keep in custody the Work Order Roak
on behalf of the Engineer-in-Charge. The Work Order Book shall be kept at the site of work under the custody of
Assistant Engineer, SIDA or his authorized representative. The Work Order Book shall have machine numbered pages
in triplicates. Directions or instruction fram Departmental officers to be issued 1o the Contractor will be entered (in
triplicate) in the Work Order Book (except when such directions or instructions are given by separate letters). The
contractor or his authorized representative shall regularly note the entries made in the Work Order Book and also
record thereon the action taken or being taken by him complying with the said directions or instruction on any relevant
paint relating to the work. The contractor or his authorized representative may take away the triplicate page of the
Work Order Book for his own record and guidance,
Cases of supplementary items or of claims may not be entertained unless supported by entries in the Work Order Book
or any written order from the Tender Accepting Authority.
The first page of the Work Order Book shall contain the following particulars:

a} Name of the Work,

b} Reference to contract number,

¢) Contractual rate in percentage,

d) Date of opening of the Work Order Book.
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¢) Name and address of the Contractor.

f) Signature of the Contractor.

g) Name & address of the Authorized representative (if any of the contractor authorized by him).

h) Specific purpose for which the contractor's representatives is authorized to act on behalf of the Contractor,
i} Signature of the authorized representative duly attested by the Contractor,

) Signature of the Assistant Engineer, SIDA concerned.

k) Date of actual completion of work.

) Date of recording all intermediate & final measurement.

C.14. Clearing of Materials

Before starting any work, work site, where necessary, must be properly dressed after cutting ¢learing all varieties of
jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works on completion of
works all temporary structure or obstruction including some pipes in underground work, if any, must also be removed.
All scars of construction shall be obliterated and the whole site shall be left in a clear and neat manner to the
satisfaction of the Engineer- In-Charge. Total length (in case of road project) shall be demarcated by proper chaining
along with fixing post as per direction of Engineer-in-Charge on both side of the alignment and Bench Marking a
desired locations as per direction of Engineer-in-Charge. No separate payment shall be made for all these works, the
cost thereof being deemed to have been included in the rates of various items of works quoted by the contractor in the
schedule of probable items of works.

C.15. Sundry Materials

The contractor must erect lemporary pillars, master pillars etc. as may be required in suitable places as directed by the
Engineer-In-Charge at his own cost before starting and during the work by which the departmental staff will check
levels layout different works and fix up alignment and the contractor shall have to maintain and protect the same till
completion of the work. All machineries and equipments like Level Machine, Staff, Theodalite ete. and other sundry
material like, pegs, strings, nails flakes instruments etc. and also skill labour require for setting out the levels for
laying out difference structures and alignment shall also be supplied by the contractor as per direction of Engineer-in-
Charge at his own cost without any extra claim towards the department.

C.16. lementary / Additional i [ Work

Notwithstanding the provisions made in the related printed tender form any item of the work which can be
legitimately be considered as not stipulated in the specific price schedule of probable items of work but has become
necessary as a reasonable contingent item during actual execution of work will have 1o be done by the Contractor, if so
directed by the Engineer-in-Charge and the rates will be fixed with manner as stated below: -

(a) Rate of supplementary items shall be analyzed 1o the maximum extent possible from rates of the allied items
of work appearing in the P.W.D. schedule of rates of probable items of work forming part of tender document
Rates for the working area enforce a1 the time of preparation of the estimate.

{b) In Case, extra items do not appear in the above P.W.D. Schedule of Rates, such items for the works shall be
paid at the rates entered in the P.W.D. Schedule of Rates for the working area enforce at the time of
preparation of the estimate.

(¢} If the rates of the supplementary ilems cannot be computed even after applications of clauses stated above, the
same shall be determined by analyses from market rates of material, labour and carriage cost prevailing at the
time of execution of such items work. Profit and overhead charges (both together) at 10% (Ten percent) will

be allowed only; the contractual percentage will not be applicable.

Black-market rates or unbalanced market rates shall never be allowed.

Contractual percentage shall only be applicable with regard 1o the portions of the analysis based on clauses (a) &
(b) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by entries
in the Work Order Book or any written order from the tender accepting authority.

C.17. Covered up works

When one itemn of work is to be covered up by another item of work the latter item shall not be done before the formal
item has been measure up and has been inspected by the Engineer-in-Charge or the Assistant Engineer or the
authorized representatives of the Engineer-in-Charge and order given by him for proceeding with the latter item of
work. When however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the
Assistant Engineer may do this inspection in respect of minor works and issue order regarding the latter item.

C.18. Approval of Sample
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Samples of all materials 1o be supplied by the contractor and to be usad in the work shall have to be approved by the
Engineer-in-Charge and checking the quality of such materials sha]l have to be done by the concerned Department or

as directed by Engineer-in-Charge prior to utilization in the work, 2
C.19. Water and ene

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water supply, sanitation,
light, procurement of food for contractors stalf & crews, medical aids ete. are 1o be arranged for by the contractor at
his own cost. The cost for transportation of labour, materials and all other incidental items as required for work shall
also have to be borme by the Contractor without any extra claim from department.

C.20, Road opened to traffie i

It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic
during execution of the work. The work should be so arranged and the programmed of work must be as adjusted as
would not disturb the smooth flow of road traffic in any way. If necessary diversion road should be provided and
maintained by the contractor at his own cost for the entire period of work, if not separately provided in the tender. The
Contractor should take all necessary precautions including guarding, lighting and barricading as necessary, 10 guard
against the chances of injury or accident to the road user and traffic and ferry users during execution of the work for
which nothing extra will be paid except otherwise mentioned in specific price schedule. The contractor will also
indemnify the Department against consequences of any such injury or accident, if so happens, as per opinion of the
Engineer-in-Charge, due to contracior's faull in compliance with any of such obligations,

Suitable road sign as and whers necessary should be provided by the contractor at his own cost as per direction of the
Engineer-in-charge and shall also be maintained till the completion of the work. Road barriers with red light at nigh
are 1o be pluced where the existing surface is disturbed with proper road signs. All these shall be done at the cost of
the contractor without any extra claim towards depariment,

C.21. Drawings
All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor shall have

to carry out all the works according to the departmental General Arrangement Drawing and Detail Working Drawings
1o be supplied by the Department from time to time.

C.22. Serviceable Materials

The responsibility for stacking the servieeable materials (as per decision of the Engineer-in-Charge) obtained during
dismantling of existing structures / roads and handing over the same 1o thg Engineer-in-charge of work of this
Department lies with the contractor and nothing will be paid on this account. In cuse of any loss or damage of
serviceable materials prior 1o handing over the same to this Department, full value will be recover from the
Contractor's bill at rates as will be assessed by the Engineer-in-charge.

C.23. erviceable Mate
The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The contractor

shall dressed up and clear the work site after completion of work as per direction of the Engineer-in-Charge. No extra
payment will be made on this account. .

C.24. tractor’s risk for | rd
All risk on aecount of railway or road CArriage or carriage by hoat including loss or damage of vehicles, boats, barges,
materials or labour, if any, will have 1o be bome by the contractor withou any extra claim towards department,

C.25. Idie labour & additional cost &
Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, cost of

Toll and hire and labour charges of tools and plants, railway freight eic. would be entertained under any
circumstiances,

C.26. Cha and ayahble by contractor

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any local
ar other statutory authority which may be applicable to the works and shall keep the department against all penalties
and liabilities of every kinds for breach of such statule regulation or law.
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b) The Contractor shall save, harmless and indemnify the department from and against all claims, demands, suit
proceedings for or an account of infringement of any patent rights, design, trade mark of name of other proteci.
wrile in respect of any constructional plant, machine, work, materials, thing or process used for or in connection
with works or temporary works or any of them.

C.27. Issue of Departmental Tools and Plants
* All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost: all cost of fuel

and stores for proper running of the Tools and Plants must be borne by the Contractor.

C.28. Realization of Departmental claims

Any some of money due and payable to the contractor (including security deposit returnable 1o him) under this
contract may be appropriated by the Government and set off against any claim of Government for the payment of sum
af money arising out of this contract or under any other contract made by the contractor with the Government.

C.29. Compliance of different Acts

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848, Contact
Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. If he fails o
do so, Engineer-in-Charge or Superintending Engineer may at his discretions, take necessary measure over the
CONtract.

The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of the
provision of the said Act(s). The Contractor must obtain necessary certificate and license from the concerned
Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970.

The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are called for
from time to time in connection with implementation of the provisions of the above Acts and Rules and timely
submission of the same, failing which the contractor will b liable for breach of contract and the Engineer-in-Charge
may at his discretion take necessary measures over the contract,

C.30. Safety, Security and Protection of the Environment

The Contractor shall, throughout the execution and completion of the Works and the remedying of an y defects thergin:
(a) have full regard for the safety of all persons and the Works (so far as the same are not completed or cccupied by
the department), F

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and where
necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and convenience of
the public or others,

(¢) take all reasonable steps to protect the environment on and off the Site and 10 avoid damage or nuisance to Persons
or 1o property of the public or others resulting from pollution, noise or other causes arising as a consequence of his
methods of operation,

(d) ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal light of the
railways or with any traffic or signal lights of any local or other authority.

C.31. Commencement of work

The work must be taken up within the date as stipulated in the work order and compléted in all respects within the
period specified in Notice Inviting Tender,

C.32. Programme of work

Before actual commencement of work the contractor shall submit a programme of construction of work with
methodology clearly showing the required materials, men and equipment, The contractor will submit a programme of
construction in the pattern of Bar Chart or Critical Path Method and a time table divided intd four equal periods of
progress of work 1o complete the work within the specific period for approval of the Engineer-In-Charge who reserves
the right to make addition, alterations and substitutions to such programme in consultation with the contractor and
such approved programme shall be adhered to by the contractor unless the same is subsequently found impracticable
in part or full in the opinion of the Engincer-In-Charge and is modified by him. The contractor must pray in writing,
showing sufficient reasons therein for modification of programme.

The conditions laid down in clause 2 of the printed tender form regarding the division of total period and progress 1o
work and the time table there for as provided in the said clause shail be deemed to have been sufficiently complied
with the actual progress of work and does not fall short of the progress laid down in the approved time table for one
fourth, half and three fourth of time allowed for the work.

C.33, Setting out of the work
' The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the

position, levels, dimensions and alignments of all parts of work, if any rectification or wjmmﬁhbammﬁﬁmﬁ? Y .,_'.-_'r;
the contractor shall have to do the same at his own cost according to the direction of the Engineer-in-Charge, During
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progress of works, if any, error appears or arises in respect of position, level, dimensions or alignment of any part of
the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting
out that may be done or checked by either of them shall not in any way relieve the cantractor from their responsibility

for correctness and rectification thereof,

C.34. Precautions during works

The contractor shall carefully execute the work without disturbing or damaging underground or overhead service
utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found
unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and necessary
precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses
of the contractor. If the service utilities are damaged or disturbed in any way by the contractor during execution of the
work, the cost of rectification or restoration of damages as would be fixed by the Engineer-in-Charge concerned wiil
be recovered from the contractor,

C.35. Testin ities of materin rkmanshi

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per
M.Q.R.T. & H's specification for Road and Bridge Works (Latest Revision) and relevant IS codes and the Engineer-
In-Charge reserves the right to test, examine and measure the materials/'workmanship direct at the place of
manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such assistance,
instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, measuring and
testing the works and quality, weight or quantity of materials used and shall supply samples for testing as may be
selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from
outside Laboratory as per instruction of Engineer-in-Charge.

The cost of all such tests shall be borne by the agency and that must be considered during quoting rate.

C.36. Timely completion of work

All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting
Tender from the date of commencement as mentioned in work order. Time for completion as specified in the tender
shall be deemed to be the essence of the contract,

C.37. Procurcment of materials -
All materials required to complete execution of the work shall be supplied by the contractor after procurement from

autherized and approved source,

C.J38, Rejection of materials

All materials brought to the site must be approved by the Engineer-In-Cha rge. Rejected materials must be removed by
the Contractor from the site within 24 hours of the issue of order to that effect. In case of non-compliance of such
order, the Engineer-In-Charge shall have the authority 1o cause such removal at the cost and expense of the contractor
and the contractor shall not be entitled to claim for any loss or damage of that account.

C.39. Implicd clements of work in items

Except of such items as are included in the Specific Priced Schedule of probable ilems and approximate quantities no
separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering, curing etc. and the rates of
respective items or works are 10 be deemed as inclusive of the same,

C.40. Damaged cemeni

Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected and
must immediately be removed from the site by the contractor or disposed of as directed by Engineer-in-Charge nt the
costs and expenses of the contractor,

C.41. Foree Closure
in case of force closure or abandonment of the works by the Department the contractor will be eligible to be paid for

the finished work and reimbursement of expenses actually incurred but nat for any losses.

C.42. Tender Rate
The contractor should note that the tender is strictly bused on the rates quoted by the Coniractor on the priced schedule

of probable item of work. The quantities for various other items of works as shown in the priced schedule of probable
items of works are based on the drawing and design prepared by the Authority. If variations become necessary due to
design consideration and as per actual site conditions, those have to be done by the contractor at the time of execution

al the rate prescribed in the tender condition. No conditional rate will be allowed in any case,

C.43. Delay due to modification of drawing and design
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The contractor shall not be entitled for any compensation for any loss due to delays arising out of modification o
drawing, addition & alterations of specifications.

C.44. Additional Conditions

A few additional conditions under special terms and conditions:

1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & unserviceable)
earth, rubbish, materials etc. as per direction of the Engineer-in-Charge.

2. Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any.

3. In order to make the local people aware, a permanent concrete board (in case of road schemes) or embedded
metal/stone plaque (in case of construction of buildings, boundary wall, bridge, culvert, drinking water facility
etc.) displaying the following facts should be erected / embedded:

a) Name of the Hon'ble M.L.A. and source of fund; b) The Name of the Project Implementation Agency; c)
Fund utilized for the scheme; d) Date of completion of the scheme; and €) Physical achievement of the scheme.
The cost of the same may be borne out of the contingency part of the estimated amount of the scheme.

4. The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per direction of Engineer-in-
Charge.

3. Deep excavation of trenches and left out for days shall be avoided.

6. Labour welfare CESS will be deducted @ 1({one) %6 of value of the works as per rule,

7. 1::: whole work will have to be executed as per drawings supplied by Authority available in this connection at the
lender rate.

8. Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force.

9. In accordance with the West Bengal Taxation Laws (amendment} Ordinance, 1993 amending the West Bengal
Finance (Sales Tax) Act, 1994 necessary 5.T / VAT will be deducted as per rate in force from the bill in addition to

other deduction as per extent rules.

C.45. Pavment of Bills
As mentioned in clause 5 of this NIT.

C.46. Arbitration
There shall be no provision of Arbitration. Hence Cl, 25 of 2911 (ii) is omitted vide notification no 558 / SPW dL

13.12.2011 of Secretary, to the Govt. of West Bengal. -

C.47. Price Adjustmeni OR Price Esealation
As mentioned in CL 11 of this NIT.

SECTION-D

Technical Specification lor Works

D.1. Name of Work
Construction of Road from BSF Road (o Barrage Road via Rajib Nagar and Barrage Road to Fulbari Super

Market at Fulbari, Dist. Jalpaiguri

D.2. Site Condition
The contractor before tendering must visit the site and satisfy himself as to the extent of the proposed construction

difficulties and problems, if any, to start, to continue and complete the work within the time as stipulated in this tender
without dislocation of normal wraffics during day as well as to night. No interruption in works due to any site condition
shall be engaged as to complete the work in time, The execution of the work should however be planned and phased
so that there are no undue hazards to the movement of normal traffic over the road. No additional payment will be
entertained on this account. Difficulties and inconveniences in transporting materials over the bad roads, Kutcha
roads, incomplete roads and over the weak and damaged culverts should be taken into consideration by the Contractor.
The materials for the work may be required to carry over Kutcha roads, These approach roads should be maintained
by the Contractor at his own cost,

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if there be, should be
noted by the bidder. No rate or time will be allowed on these accounts as stated. The bidder should quote his rate
taking into consideration regarding security of the materials. Mothing would be entertained under any circumstances

beyond the respective tendered provisions.

D.3. Preliminaries
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During execution of the work contractor will remain responsible for providing reasonable facilities to traffic on the
road and also lighting and guarding of the road during night for its safety while the work is in progress and no extra
rate will be paid on this account before taking up the work.

Approximately half of the road width including one flank shall be kept clear to the traffic from all obstruction and the
surface shall be properly cleaned and leveled as far as possible.

Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red letters on a white
back ground as per direction of the Engineer-in-charge. Cost of which should be borne by the agency.

Road barriers shall be placed wherever the existing road surface disturbed with proper’ road signs. During night, these
should be provided with the light, Night Guard g 'Chowkidar’ for watching the barrier ete. shall also be maintained
by the Contractor to give due waming fo road users specially at night. '

D.4. Specifications e of execut
Unless otherwise stipulated specifically all the ifem of works are 1o be done as per relevant sections, general

conditions und general guideline as mentioned either in—

(i) Public Works Department (PWD) Schedule of Rates for Building Works and Materials & Labour in foree for
different district of West Bengal including up-to date addenda and corrigenda,

(ii) Public Works Department (PWD) Schedule of Rates for Bridge & Road Works and Materials & Labour in
force for different district of West Bengal including up-to date addenda and corrigenda.

(iii) Public Works Department (PWD) Schedule of Rates for Sanitary & Plumbing Works and Materials &
Labour in force for different district of West Bengal including up-to date addenda and corri genda,

For general conditions and general specifications of items of works including supply and carringe works, not

appearing in the aforesaid two specification books, relevant 'Schedule of Rates for Road works, Bridge & Culvert

Waorks' published from Superintending Engineer, Bridge Planning Circle, Public Works (Reads) Department for

different district of West Bengal including up-to-date addenda and corrigenda, if any, issued from competent authority

as applicable for the working area at the time of submission of tender will be considered.

W
A4
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ri Jalpaiguri

Memo No.: 645/ 1 (18) / ENGG /2014 — 15 of S.IDA " Dated: 24.09.2014
Copy to: With request to display in their Notice Board,

I.  Addl. Executive Officer, Siliguri Mahakuma Parishad,
2. Commissioner, Siliguri Municipal Corporation.
3.  District Magistrate, Darjeeling.
4.  District Magistrate, Jalpaiguri.
5, Chairman, Jalpaiguri Municipality, Jalpaiguri.
6.  Secretary, Jalpaiguri Jilla Parishad, Jalpaiguri.
7. Superintendent of Police, Darjeeling.
8. Superintendent of Police, Jalpaiguri,
Superintending Engineer, PW (Roads), SHC-1V, Shaktigarh, Siliguri.
10.  Superintending Engineer, Northern Circle, PWD, Jalpaiguri,
I1.  Executive Engineer, North Bengal Development Department, H. C. Road, Siliguri,
12, Executive Engineer, Marth Bengal Construction Division, PWD, Sili Buri.
|3. Executive Engineer, Construction Board, Gayaram Build, H.C. Road, Stliguri,
H:J,E:m:ullve Engineer, Darjeeling Division, PWD,
450 AL P, Siliguri Jalpaiguri Development Authority, Siliguri for uploading in SIDA website.
16. D.LO., NIC, Siliguri for uploading in official website
17. Notice Board, Siliguri Jalpaiguri Development Autherity, Siligur,
I8. Motice Board, Siliguri Jalpaiguri Development Authority, DCRPD Building, Near Sadar Hospital,

Jalpaiguri. .r}‘:
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Chiel Executive Officer

Siliguri Jalpaiguri Development Authority
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